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Part 1: BID PROCEDURE



T1.1: Request for Quotation Notice and Invitation to Bid
(SBD1)



REQUEST FOR QUOTATION NOTICE

DEPARTMENT OF EDUCATION
EASTERN CAPE PROVINCE

Bidders are hereby invited by DoE for the following contract, relating to the Provision of
Generators to EcDoE facilities.

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

RFQ NO: 2022/07/701
[CIDB Grade: 3GB Category or Higher]

Principal Agent
Mr Q Msiwa

Tel: 040 608 4707

Project Leader (DoE)
Mr Q Msiwa
Tel: 040 608 4707

Request for Quotation documents will be available as from 12h00 on 05 September 2023 at the
offices of the Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha or
Website https://eceducation.gov.zal.

Completed Request for Quotation documents in a sealed envelope endorsed with the project
name, request for quotation number and description must be deposited in the Tender Box,
Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 11h00
on 08 September 2023 when request for quotations will not be opened in public. The
performance of the Contractor will be evaluated on a monthly basis and the overall performance
report will be issued at the end of the project.

Site Briefing Meeting - There will be not briefing session.

Bidders shall take note of the following Bid conditions —

Single Volume to be submitted

Priced BoQ to be submitted

Bidders are required to have a CIDB contractor grading designation 3GB or higher
JV Agreements with installers and CIDB graded contractors would be acceptable.
An approved surety will be required

Penalties for late completion will be enforced

Late request for quotations will not be accepted

Letter of Good Standing from the Compensation Fund or FEMA to be submitted with
request for quotation

Failure to complete all supplementary information and the RETURNABLE SCHEDULES could
result in the request for quotation being eliminated
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a CIPRO/CIPC Certificate to be submitted with tender
o Adjudication criteria are as follows:

o 80 Points for Price
0 20 Points for Specific Goals

Bids with a threshold value up to R50 000 000,00 shall be evaluated on 80/20

principle. Preference points shall be allocated as per below table:

Preferential goals Historically | Allocation of Points

Disadvantaged individuals

Women participation 4

Persons with disabilities 2

Promotion of Youth

Specific goals

Enterprises located in the Eastern 6
Cape Province

Promotion of Military Veterans 2

1. CLAIMING OF PREFERENCE POINTS

1.1.  Preference points allocated Historically Disadvantaged individuals may be claimed
by Persons who had no franchise in national elections prior to 1983 and 1993.

1.2.  Preference points allocated for women may be claimed if there is sufficient evidence
that such woman has ownership of 51% or more of the enterprise shareholding.

1.3.  Preference points allocated for persons with disabilities may only be claimed ifthere
is sufficient evidence that such person has ownership of 51% or more ofthe
enterprise shareholding.

1.4. Preference points allocated for promotion of youth may only be claimed if thereis
sufficient evidence that such youth has ownership of 51% or more of the enterprise
shareholding.

1.5.  Preference points for Locality may be allocated for promotion of enterprises located
within the Eastern Cape Province may be claimed by submission of proof that the
enterprise is located within the borders of Eastern Cape Province. This includes an
enterprise whose head office may be situated in another province but has a fully-

fledged branch within Eastern Cape Province. Enterprises located outside the



borders of the Eastern Cape Province and who only appoints agents and or
commission warehouses in this municipal area are expressly excluded fromclaiming

points for this goal.

1.6.  Preference points may be allocated to other RDP goals as follows:
(a) Promotion of south African owned enterprises
(b) Promotion of export-oriented production to create jobs
(c) Creation of new jobs or intensification of labour absorption
(d) Promotion of enterprises located in the rural areas
(e) Promotion of enterprises located in specific municipal area for work to be doneor

service to be rendered in that municipal area.

a Tender validity period is 120 (one hundred and twenty) calendar days.

o Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly
completed will result in elimination of that tender

a An original valid SARS Tax Clearance Certificate/Pin must be submitted with the tender, in
order to be considered. Failure for submission of Tax Clearance Certificate will result in
elimination of tender. In the case of a JV, each partner must present an original SARS Tax
Clearance Certificate.

a Form T2.2r (Compulsory Enterprise Questionnaire) must be completed by all or the tender
will be eliminated.

a In case of a joint venture a two compulsory enterprise questionnaire must be submitted.

Telegraphic, telexed or faxed tenders will not be considered. The ECDoE does not bind itself to
accepting the lowest tenderer. Tender price offered should not pose a commercial risk to the
completion of the project.

The BEE may or may not interview the bidder should it deem it necessary.

Procurement Contact Official Infrastructure Contact Official
Mr P Nxozana Mr Q Msiwa

Tel: Tel: 040 608 4707
Pakamile.Nxozana@ecdoe.gov.za Qigile.Msiwa@ecdoe.gov.za
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PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

RFQNO.:

2022/07/701

| CLOSING DATE: | 08 September 2023

| CLOSING TIME: | 11h00

DESCRIPTION

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

RECEPTION AREA OF THE DEPARTMENT OF EDUCATION,

STEVE VUKILE TSHWETE EDUCATION COMPLEX, ZONE 6,

ZWELITSHA

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

Mr P Nxozana

CONTACT PERSON CONTACT PERSON Mr Q Msiwa
TELEPHONE

NUMBER TELEPHONE NUMBER 040 608 4707
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS

Pakamile.Nxozana@ecdoe.gov.za

E-MAIL ADDRESS

gigile.msiwa@edu.ecprov.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX COMPLIANCE
SYSTEM PIN:

CENTRAL
OR | SUPPLIER
DATABASE No:

MAAA

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[]Yes XINO

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

[]Yes X] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[Yes [ INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED

SUPPLIER FOR THE GOODS [Ives [ INo

ISERVICES /WORKS

OFFERED? [IF YES, ANSWER THE
QUESTIONNAIRE BELOW]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
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SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE /PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO

ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE””

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e

(Proof

DATE:

of authority must be submitted e.g. company resolution)
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T1.2 Request for Quotation Data



T1.2: REQUEST FOR QUOTATION DATA

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL
Request for
Quotation No: 2022/07/701
Advertising date: | 05 September 2023 Closing date: 08 September 2023
Closing time: 11h00 Validity period 120 Days

Clause

number

The conditions of Request for Quotation applicable to this contract are the Standard Conditions of
Tender as contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement
(August 2019) as published in Government Gazette No. 42622, Department of Public Works Notice
423.

The Standard Conditions of Bid make several references to the Bid Data for details that apply
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of Bid.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to
which it mainly applies.

C1.2

The employer is the Eastern Cape Province Department of Education

C.1.31

The Request for Quotation documents issued by the employer comprise:

THE REQUEST FOR QUOTATION (SINGLE VOLUME)

Part 1: Bidding Procedure

T1.1 Request for Quotation Notice and Invitation to Bid (SBD1)
T1.2 Request for Quotation Data

Part 2: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.1a Final Summary of Bills of Quantities (C2.2)
C1.1b Standard Conditions of Tender

C1.2 Contract Data

C1.3 Form of Guarantee

Part 3: Returnable Schedules/Documents
T2.1 List of Returnable Documents
T2.2 Returnable Documents:

SBD4 Declaration of interest Mandatory Requirement
SBD6.1 Preference points claim form in terms of Preferential Mandatory Requirement
) Procurement Regulations 2022
SBD6.2 Local production and content Mandatory Requirement
T2.2.1 Certificate of authority for signatory Mandatory Requirement
T2.2.2 Certificate of authority for joint ventures Mandatory Requirement
T2.2.5 Record of addenda to Request for Quotation documents Additional documents
T2.2.6 Capacity of Bidder Additional documents
T2.2.7 Relevant project experience - completed projects Additional documents
T2.2.8 Relevant project experience - current projects Additional documents
T2.2.9 Schedule of plant & equipment Additional documents
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T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement

T2.2.11 CIDB grading certificate Mandatory Requirement

T2.212 Other certificates (certified copies to be inserted by Bidder), | Mandatory Requirement

etc

e Certified copy of CIPC company registration Mandatory Requirement
certificate

o Certified copies of ID’s of shareholders, members,
partners or sole owner

e Letter of Good Standing from Bank where Bidder’s
primary transaction account is

e Letter of Good Standing from Compensation Fund
or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and
Diseases Act 1993

e CSD Registration Summary Report dated not more
than thirty (30) days prior to the Request for
Quotation closing date.

e Original valid SARS tax clearance certificate and

pin
T2.2.13 Completed project reference forms Additional documents
e Priced BoQ Mandatory Requirement

THE CONTRACT

Part 4: Scope of Work

C3.1 Scope of work

C3.2 Health and Safety Specification

C3.4 Contractors Reports

Part 5: Pricing data

C2.1  Pricing instructions

C2.2 Preliminaries / Bill of Quantities / Final Summary
Part 6: Site information

C4 Site information
C5 Drawings
C14 The employer’s agent is:
Name: Q Msiwa (Eastern Cape Province Department of Education)
Capacity: Principal Agent
Address: Steve Tshwete Building
Tel: (040) 608 4707
Fax:
E-mail: gigile.msiwa@ecdoe.gov.za
C.21

Only those Bidders who satisfy the following eligibility criteria should submit Request for Quotations:

1.

Submit an offer only if the Bidder satisfies the criteria stated in the Request for Quotation data and
the Bidder, or any of his principals, is not under any restriction to do business with the employer.

The Bidder is registered with the CIDB, in a 3GB or higher class of construction work.

The Bidder is registered on the National Treasury Central Supplier Data Base
(https://secure.csd.gov.za)

The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact.

11
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5. Bidders adhere to the pre-qualification criteria stated in the Request for Quotation document, if any.

C.2.1

Joint ventures are eligible to submit Bids provided that:

1. Every member of the joint venture must be registered with the CIDB in the General Building
(GB) class of work.

2. The combined contractor grading designation of the members calculated in accordance with
the Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum bid for a 3GB or Higher class of
construction work.

3. The members/parties have signed a joint venture agreement.

C.27

The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for
Quotation Notice (T1.1).

A Request for Quotation will not be considered if the Bidder or their representative has not attended
the compulsory briefing session.

Bidders must sign the attendance register in the name of the bidding entity.

Addenda will be issued to and Request for Quotations will be received only from those bidding entities
appearing on the attendance register.

Request for Quotation documents will not be issued at the clarification meeting.

c28

Request clarification at least 3 calander days before the closing time.

C2.11

All documents must be completed and signed in black permanent ink. No correction fluid must be used
in the document. Incomplete bid responses may be disqualified or evaluated solely on the information
contained in the bid. The ECDoE may disregard any content in the Request for Quotation that is illegible
and will be under no obligation whatsoever to seek clarification from the bidder.

C.2.12

If a Bidder wishes to submit an alternative Request for Quotation offer, the only criteria permitted for
such alternative Request for Quotation offer is that it demonstrably satisfies the employer’s standards
and requirements, the details of which may be obtained from the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative Request for Quotation offer to
enable the employer to evaluate the efficacy of the alternative and its principal elements, to take a view
on the degree to which the alternative complies with the employer’s standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in
the development of the pricing proposal.

Acceptance of an alternative Request for Quotation offer will mean acceptance in principle of the offer.
It will be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to
accept full responsibility and liability that the alternative offer complies in all respects with the employer’s
standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative Bid offer permitted: Yes[ ] No[X

C.213
C.2.15

The employer’s address for delivery of Request for Quotation offers and identification details to be
shown on each Request for Quotation offer package are as per Request for Quotation Notice (T1.1)
and Invitation to Bid (SBD 1)
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C.2.13.5 Request for Quotation offers shall be submitted as originals only.

C.2.13.6 A two-envelope system is not required.

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted.

C.215 The closing time for submission of Request for Quotation offers is as per the Request for Quotation
Notice (T1.1) and the Invitation to Bid (SBD 1).

Cc.2.16 The Request for Quotation offer validity period is as per the Request for Quotation Notice (T1.1) and
the Invitation to Bid (SBD 1).

c.217 Provide clarification of the Request for Quotation offer in response to do so from the employer during
the evaluation of Request for Quotation offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both).
No change in the competitive position of Bidders or substance of the Request for Quotation offer is
sought, offered, or permitted.

C.2.22 Not a requirement

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for
Quotation.

C.34 The time and location for opening of the Request for Quotation offers are as per the Request for
Quotation Notice (T1.1).

C.3.11 : . .

Financial Offer and Preference will be evaluated as follows:
The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points
towards Specific Goals status level of contribution.
The score for price is calculated using the following formula:
Pt — Pmin
Ps=801-——————
Pmin
Where:
Ps = Points scored for price of bid under consideration;
Pt = Price of bid under consideration and
Pmin = Price of lowest acceptable bid.
A trust, consortium or joint venture will qualify for points for their Specific Goals.
C.3.11
C.3.13

Request for Quotation offers will only be accepted if:

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

2. The Bidder has not:
a. Abused the Employer’'s Supply Chain Management System; or
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b. Failed to perform on any previous contract and has been given a written notice to this effect;

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or
potentially compromise the Request for Quotation process;

4. The Bidder has registered on the Centralized Supplier Database (CSD) prior to submitting Request
for Quotations (open Request for Quotations). Any prospective Bidder found to have tax matters not
in order with SARS during the evaluation process will be eliminated and not be considered further;

5. The Bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

The Bidder is in good standing with the Compensation Fund.

C.3.17

The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of
the signed contract to the successful Bidder.
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Part 22 AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance

16



C1.1: FORM OF OFFER AND ACCEPTANCE

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL
Request for
Quotation No: 2022/07/701

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Quotation
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of Request for Quotation.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request
for Quotation data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract
identified in the contract data.

(Name and address of organization)

Name and
signature of
WIS S i e Date ...ooovvviiiiii
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:
Part C1 Agreements and contract data, (which includes this agreement)
Part C2 Pricing data
Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by
reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Request for Quotation data and any addenda
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder
and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached
to and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are
valid unless contained in this schedule.

The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing

of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

SINAUNE(S) et e
I E= T T )
CAPACIY i e

for the
0 (o 3=

(Name and address of organization)

Name and
signature of
WIS S L . ettt e Date ....ccooovviiiiiiiii
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Schedule of Deviations

Notes:
1. The extent of deviations from the Request for Quotation documents issued by the employer before the Request for

Quotation closing date is limited to those permitted in terms of the conditions of Request for Quotation.

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the
Request for Quotation documents and which it is agreed by the Parties becomes an obligation of the contract shall also
be recorded here.

4. Any change or addition to the Request for Quotation documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1. Subject
Details
2. Subject
Details
3. Subject
Details
4. Subject
Details

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request
for Quotation data and addenda thereto as listed in the Request for Quotation schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer

and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Request for Quotation/ quotation documents and the receipt by the Bidder of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this

agreement.
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C1.1a Final Summary of Bills of Quantities



Section
No.

FINAL SUMMARY

Alterations
Building Works
External Works
Preliminaries

Provisional Sums

ADD: CONTINGENCIES

Allow the Amount of R300,000.00 ( Three Hundred Thousand Rands)
for Contingencies to be used or deducted in full at the Principal Agent's
discretion.

SubTotal excluding Value Added Tax
ADD VAT @ 15%:

Carried to Tender

FINAL SUMMARY

FS-1

Page

3-12

4-2

5-30

6-2

Amount




C1.1b Standard Conditions of Tender



CIDB Standard Conditions of Tender (August 2019 Edition)

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts
in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019)

C.1 General
C.1.1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict
of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict and abstain from
any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no improper acts result.

2) Confilicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty
which would in any way affect any decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

C.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
C.1.3 Interpretation

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfill his or her duties impartially;
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tenderprocess;
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;



C.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact
details of the employer’s agent are stated in the tender data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if:
a) due to changed circumstances, there is no longer a need for the engineering and construction
works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
C) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original
tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

C.1.6 Procurement procedures
C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time fortenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall
submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders
who make a submission. The requirements of C.8 relating to the material deviations or qualifications
which affect the competitive position of Bidders shall not apply.

C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their
tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be
advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders
have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with
the tenderer scoring the highest number of evaluation points and award the contract in terms of these



conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive
Bidders to submit tender offers in the second stage, following the issuing of procurement documents.

C.1.6.3.2.2The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by
the employer for printing the documents. Employers must attempt to make available the tender documents
on its website so as not to incur any costs pertaining to the printing of the tender documents.

C.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

C.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply
for an extension to the closing time stated in the tender data, in order to take the addenda into account.

C.2.7 Clarification meeting

Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.
C.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days
before the closing time stated in the tender data.



C.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable fourteen (14) days before the closing time stated in the tenderdata.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

C.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender
offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winningtender.
C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works identified in the contract data and described in the scope of works, unless
stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.



C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal’. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

C.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof
of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index
(CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance
with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the
competitive position of Bidders or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.



C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’'s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why
it cannot be provided, by the time for submission stated in the employer’s request, the employer may
regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

C.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer
to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after
the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings
C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5)
working days before the tender closing time stated in the Tender Data and notify all Bidders who collected
tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;
b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the



tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all
Bidders who collected tender documents.

C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total
of his prices, number of points claimed for its Specific Goals status level and time for completion for the
main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of Bidders, who score in the functionality evaluation more than the
minimum number of points for functionality stated in the tender data, and announce the score obtained for
the technical proposals and the total price and any points claimed on Specific Goals status level. Return
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number
of points for functionality.

C.3.6 Non-disclosure

Not disclose to Bidders, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

C.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

C.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,



b) significantly change the Employer’s or the tenderer's risks and responsibilities under the contract,
or

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

C.3.9 Arithmetical errors, omissions and discrepancies

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the

evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
(ii) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors asfollows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project
specific through choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process
of offer and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:

Requirement Qualitative interpretation of goal

Fair IThe process of offer and acceptance is conducted impartially without bias, providing simultaneous and
timely access to participating parties to the same information.

Equitable ITerms and conditions for performing the work do not unfairly prejudice the interests of the parties.

ITransparent IThe only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of
interest.

Competitive IThe system provides for appropriate levels of competition to ensure cost effective and best value




outcomes.

Cost effective IThe processes, procedures and methods are standardized with sufficient flexibility to attain best value
outcomes in respect of quality, timing and price, and least resources to effectively manage and control
procurement processes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer'’s information the policies and /
or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s
procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No.
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended
his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts ofinterest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, ifany.

C.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.



C.3.16 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a
construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register
of Projects.

C.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the
legitimate commercial interests of Bidders or might prejudice fair competition between Bidders.

---00000---



C1.2 Contract Data



C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African
Quantity Surveyors, Master Builders Association, South African Association of Consulting
Engineers, South African Institute of Architects, Association of Construction Project Managers,
Building Industries Federation South Africa, South African Property Owners Association or
Specialist Engineering Contractors Committee.

CONTRACT VARIABLES
THE SCHEDULE

The schedule contains all the variables referred to in this document and is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the
contractor. Part 1 must be completed in full and included in the Bidder documents. Both part 1
and part 2 form part of this agreement.

Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets.

42.0 PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER
421 CONTRACTING AND OTHER PARTIES
4211 Employer:

Eastern Cape Province Department of Education
Postal address:

Private Bag X0032

BHISHO

5605

[1.2] Tel: 040 608 4335 Fax: 040 —602 7272
Physical address:

Steve Tshwete Building

Zone 6

Zwelitsha




42.1.2 Principal Agent: TBC
[1.1,5.1]
Tel: Fax:
42.1.3 Agent (1) -TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.4 Agent (2) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.5 Agent (3) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.1.6 Agent (4) - TBC
[1.1,5.2]
Agent’s service:
Postal address:
Tel: Fax:
42.2 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3.1 — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document C4 — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[31.1 #] 1) Interest rate legislation:
[31.11.2 #] (a) in respect of interest owed by the employer, the interest rate as determined by the
[31.12.2#] Minister of Justice and Constitutional Development from time to time, in terms of

[11.2.4]

section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply;
and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply




2) Lateral support insurance to be effected by the contractor: Yes [ ] No[X

[31.4.2 #]
3) Payment will be made for materials and goods on site: Yes X No[]
Under no circumstance will deposits due by the contractor
to any supplier or subcontractor for materials or equipment
be paid prior to the delivery to site thereof, after which it will
be regarded as materials and goods on site.
[40.2.2.#]
4) Dispute resolution by adjudication: Yes XI No[]
[26.1.2 #]
5) Extended defects liability period is applicable to the following
elements:
- all civil works such as roads, parking areas, stormwater & soil
drainage
- all work done under electrical subcontracts
- all work done under mechanical subcontracts
42.2.6 Period for the commencement of the works after the contractor takes possession of the
[15.3] site: Five (5) working days.
42.2.7 For the works as a whole:
[24.3.1] The date for practical completion shall be SIX (6) Months (including statutory
[30.1] holidays, but excluding the annual builders’ shutdown period) from the date that possession
of
the site is given to the contractor
and the penalty per calendar day shall be 8.5¢c per R100 of the contract value.
4229 The law applicable to this agreement shall be that of the: Republic of South Africa
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
[10.1 #,
10.2 #, X] To the minimum value of the contract sum plus 20%
12.1 #]
With a deductible not exceeding 5% of each and every claim
42.3.2 Supplementary insurance is required: Yes
[10.1#,
10.2 #, To the minimum value of the contract sum plus 20 %
12.1 #]
42.3.3 Public liability insurance to be effected by the contractor
[11.1#,
12.1 #] XI For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim
42.3.4 Support insurance to be effected by the contractor:
[11.2 #,
12.1 #] Not Applicable
42.4 DOCUMENTS
42.4.2 Three (3) copies of the construction documents will be supplied to the contractor free of
[3.7] charge
42.4.3 Bills of quantities / Lump-sum-document-schedule-ofrates-drawn up in accordance with:
Standard System of Measuring Building Work (seventh edition as amended)
42.4.4 The priced bills of quantities shall be submitted with the Request for Quotation submission :

[15.1.1]

Yes X No[]




42.4.5
[3.4]

JBCC Engineering General Conditions are to be included in the contract documents: No

42.4.6
[31.5.3]

[32.13]

The contract value is to be adjusted using CPAP indices: Yes [ No[X

Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual as
prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:

1) Gilass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for
that work group unless specifically stated otherwise in the bills of quantities

2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets
and intercommunication systems shall be in accordance with Work Group 170

3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata
to the amount of work excluded from adjustment, shall be excluded from Contract
Price Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by Bidders, will not be permitted

5) Where V results in a negative amount after application of the formula in clause 8.3 of the CPAP
Indices Application Manual the factor of 0,55 shall be substituted by 1,45

Alternative Indices: Not Applicable

42.4.7

[3.10]

Details of changes made to the provisions of JBCC standard documentation
Clause 1.1

COMMENCEMENT DATE - means the date that the agreement, made in terms of the Offer and
Acceptance, comes into effect.

CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the contractor from an
institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule.

CONSTRUCTION PERIOD - means the period commencing on the date that possession of the
site is given to the contractor and ending on the date of practical completion.

CORRUPT PRACTICE — means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any Bidder, and
includes collusive practice among Bidders (prior to and after the Bidder submission)
designed to establish Bidder prices at artificial non-competitive levels and to deprive the
Bidder of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa,
and in particular:
(a) in respect of interest owed by the employer, the interest rate as determined by the Minister
of Justice and Constitutional Development from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply




SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expenses or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or
telefax. Notice shall be presumed to have been given when:

1.6.4 Noclause
3.2.1 A construction guarantee in terms of 14.0, where so elected in his Bid.
3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access to at all times.

3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause

5.1.2  under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal
agent and in terms of which the employer shall sign all documents

10.5 Add the following as 10.5
Damage to the works

a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

c) The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set out in 10.6

d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties

a) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of
or caused by the execution of the works unless due to any act or neglect of any person for
whose actions the employer is legally liable

b) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable




c)

d)

e)

10.7

The contractor shall upon receiving a contract instruction from the principal agent cause
the same to be made good in a perfect and workmanlike manner at his own cost and in
default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor.

The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion.

Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor, shall and will remain adequately insured or insured against the
death of or injury to persons or damage to such property consequent on such removal or
interference with the support until such portion of the works has been completed

The contractor shall at all times proceed immediately at his own cost to remove or dispose
of any debris and to rebuild, restore, replace and/or repair such property and to execute the
works

Add the following as 10.7

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High
Risk Area”, thatis an area which is subject to highly unstable subsurface conditions
that might result in catastrophic ground movement evident by sinkhole or doline
formation the following will apply:

10.7.1 Damage to the works

10.7.2

10.7.3

The contractor shall, from the commencement date of the works until the date of
the certificate of practical completion, bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above. The
contractor shall take such precautions and security measures and other steps for
the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at
the contractor’s own costs

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising

out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract

It is the responsibility of the contractor to ensure that he has adequate insurance

to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty
one (21) calendar days of the commencement date but before commencement of the
works, submit to the employer proof of such insurance policy, if requested to do so




10.7.4

14.0

14.0

14.1

14.1.1

14.1.2

14.2

14.3

14.3.1

14.3.2

14.3.3

14.3.4

14.3.5

14.3.6

14.4

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of

his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing

between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole

Replace the entire clause 14.0 with the following:
SECURITY

In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five
percent (5%) of the value certified in the payment certificate (excluding VAT)

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor

In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6,
or 14.7 as stated in the schedule. Such security shall be provided to the employer
within fourteen (14) calendar days from commencement date. Should the contractor
fail to select the security to be provided or should the contractor fail to provide the
employer with the selected security within fourteen (14) calendar days from
commencement date, the security in terms of 14.7 shall be deemed to have been
selected.

Where the security as a cash deposit of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

The contractor shall furnish the employer with a cash deposit equal in value to ten
percent (10%) of the contract sum (excluding VAT) within fourteen (14) calendar
days from commencement date

Within fourteen (14) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three percent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

Within fourteen (14) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one percent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

The employer shall be entitled to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in
which event the employer’s entitlement shall take precedence over his obligations to
refund the cash deposit security or portions thereof to the contractor

The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected: NOT APPLICABLE




14.4.1

14.4.2

14.4.3

14.4.4

14.5

14.5.1

14.5.2

14.5.3

14.5.4

14.5.5

14.6

14.6.1

14.6.2

14.6.3

14.6.4

14.7

14.7.1

14.7.2

The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten percent (10%) of the contract sum (excluding VAT)
within fourteen (14) calendar days from commencement date

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction guarantee form included in the invitation to Bidder

The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall issue a written demand in terms of the variable construction
guarantee

Where security as a fixed construction guarantee of five percent (5%) of the
contract sum (excluding VAT) and a five percent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five percent (5%) of the contract sum (excluding VAT) within fourteen (14)
calendar days from commencement date

The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8(A) and 34.8

Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed
construction guarantee or may recover from the payment reduction or may do both

Where security as a cash deposit of five percent (5%) of the contract sum
(excluding VAT) and a payment reduction of five percent (5%) of the value certified
in the payment certificate (excluding VAT) has been selected:

The contractor shall furnish the employer with a cash deposit equal in value to five
percent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar days
from commencement date

Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both

Where security as a payment reduction of ten percent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor




14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor
in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten percent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT),
whereafter 14.7 shall be applicable

15.1.1 No clause
15.1.4 Add 15.1.4 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of
commencement date.

The abovementioned plan shall also address all additional requirements with regard to the
Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines as
an additional safe work procedure on site.

15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within five (5) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

17.1.11 Delete the words "and the appointment of nominated and selected subcontractors”
20.1.3 No clause

21.0 No clause

29.2.5 No clause

31.5.2 Security adjustments in terms of 14.0 and 31.8

31.1.4 Add 15.1.4 as follows:

31.6  The value of materials and goods in terms of 31.4.2 shall be included in the value certified
only where, to the satisfaction of the principal agent, the materials and goods are:

31.6.5 Add 31.6.5 as follows:
Covered by an advance payment guarantee or such other security as may be
accepted by the employer where stored off the site. Standard JBCC Guarantee
wording would be applicable.

31.8 Amend as follows:

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates
issued up to the date of practical completion

31.8.(A).2 Ninety-seven percent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but
excluding the date of final completion

31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6




31.8(A)

31.8(B)

31.8(B).

31.8(B).

31.8(B).

31.8(B).

31.9

31.12

3251
3254
and
3257
32.12
33.2

33.2.9

33.2.10

33.2.11

33.2.12

4 One hundred percent (100%) of such value in the final payment certificate in

terms of 34.6 except where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.

Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

1 Ninety percent (90%) of such value in interim payment certificates issued up
to the date of practical completion

2 Ninety-seven percent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion

3 Ninety-nine percent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

4 One hundred percent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Replace “twenty-one (21) calendar days” with “thirty (30) calendar days”. Should the
Contractor’s tax clearance certificate expire during the contract period, the Employer

shall be entitled to withhold payment without incurring any liability for interest, until a valid
tax clearance certificate is submitted to the Employer, at which point, upon that date, the
thirty (30) day period for due date of payment of the invoice shall commence.

Delete the following: “Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due.”

Add the following to the end of each of these clauses: “...due to no fault of the
contractor”

Replace “contractor” with “employer”
Add the following clauses 33.2.9 to 33.2.13:

the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract

the contractor’s failure or neglect to proceed with the works in terms of the
contract

the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract

the contractor’s refusal or neglect to comply strictly with any of the conditions of
contract or any contract instructions and/or orders in writing given in terms of the
contract

33.2.13 the contractor’s estate being sequestrated, liquidated or surrendered in terms of

34.13

the insolvency laws in force within the Republic of South Africa

Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the words:
“subject to the employer giving the contractor a tax invoice for the amount due”
as per PPPFA




36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”

36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of this 37.5
this agreement either by the employer or the contractor; or for any reason whatsoever
and whatsoever, the contractor shall on written instruction, discontinue with the works on a
38.7 date stated and withdraw himself from the site. The contractor shall not be entitled to
refuse to withdraw from the works on the grounds of any lien or right of retention or on
the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120)
and
38.54

39.3.5 Add the following words at the end thereof: :"within one hundred and twenty (120)
working days of completion of such report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1 Change “(10)” to “(15)”
Add the following to the end thereof:
Whether or not mediation resolves the dispute, the parties shall bear their own

costs concerning the mediation and equally share the costs of the mediator and
related costs.

42.0 PART 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR

42.01 The successful contractor must have a built environment professional on his staff or he must
employ one for the duration of the contract.

42.0.2 All bids shall remain valid for a period of one hundred and twenty (120) calendar days after the
Request for Quotation closing date.

42.0.3 The successful bidder will be required to submit an Approved Health and Safety File within fourteen
(14) calendar days upon receipt of the letter of award.

42.0.4 The successful bidder will be required to submit a letter of good standing from the compensation
commission or FEMA within fourteen (14) calendar days upon receipt of the letter of award.

42.0.5 The successful Bidder will be required to submit a construction program and contractor’s cash flow
within twenty one (21) calendar days upon receipt of the letter of award.

42.0.6 At least thirty percent (30%) of the total labour force employed during the execution of the works,
shall be from the local community.

42.0.7 Labour rates to be in line with National Minimum Wage Act.
POST-BID INFORMATION

42.5 CONTRACT DETAILS

4251 Contractor:




TAX / VAT Registration NO: ...,

Physical address:

4252 The accepted contract sum inclusive of tax is
R e
AMOUNT TN WOTTS: ..ttt et e ettt et enes
42.5.3 The latest day of the month for the issue of an interim payment certificate:
[31.3]
4254 The preliminaries amounts shall be paid in terms of: Alternative A [X] Alternative B [ ]
[32.12]
42.5.5 The preliminaries amounts shall be adjusted in terms of: Alternative A [X] Alternative B [ |
[32.12]
4257 The security to be provided by the contractor:
[14]
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following:
(1) cash deposit of 10% of the contract sum (excluding VAT) Yes[ ] No[]
(2) payment reduction of 10% of the value certified in the payment
certificate (excluding VAT) Yes [ ] No[]
(3) cash deposit of 5% of the contract sum (excluding VAT) and a
payment reduction of 5% of the value certified in the payment
certificate (excluding VAT) Yes[] Nol]
(4) fixed construction guarantee of 5% of the contract sum (excluding
VAT) and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT) Yes[] Nol]
NB: Guarantees submitted must be issued by either an insurance company duly registered in
terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in
terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No
alterations or amendments of the wording of the pro-forma will be accepted.
42.5.8 The annual building holiday period after the commencement of the construction period:

[29.7.2]

frOM ., 1 (o T




42.6 DOCUMENTS
42.6.1 | Contract documents marked and annexed hereto:
Priced bills of quantities: | Yes (] No[] | >*memmenecss
Lump sum document: | Yes[] No[J | Pomemmenecss
Guarantees: Yes [ No LI | 00
Contract drawings: Yes [ NoLI | 00 e
Other documents Yes [ ] No[] (attach additional pages if more space is required
42.8 SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at on

Name of signatory for and behalf of the Employer who
by signature hereof warrants
authorization hereto

Capacity of signatory as Witness

Thus done and signed at on

Name of signatory for and behalf of the Contractor who




by signature hereof warrants
authorization
hereto

Capacity of signatory as Witness

C1.3 Form of Guarantee




C 1.3.1: FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Project title:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No:

2022/07/701

1. With reference to the contract between

(hereinafter referred to as the

“contractor”) and the Eastern Cape Department of Education (hereinafter referred to as the “employer”).
Request for Quotation No: 2022/07/701 for the EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED
SCHOOL (hereinafter referred to as the “contract”)

in the amount of R , (

) (amount in words),
(hereinafter referred to as the contract sum excluding VAT.)

I/We,
in my/our capacity as and hereby
representing (hereinafter

referred to as the guarantor”) advise that the guarantor hold at the employer’s disposal the sum of

R ( )

(amount in words) being 5% of the contract sum (excluding VAT), for the due fulfiiment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa debiti;
excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this
guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be conversant, and
undertake to pay the employer the amount guaranteed, during the period when the claim is received by the
guarantor, on receipt of a written demand from the employer to do so, and which demand the employer
may make if the employer has a right of recovery against the contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage prior
to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition
that upon the issue of the last final payment certificate, the employer shall account to the guarantor
showing how this amount has been expended and refund any balance due to the guarantor.

The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any
conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s

obligation shall not affect the validity of this guarantee.

This undertaking is neither negotiable nor transferable, and

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 4 above, or

b) shall lapse on the date of the last certificate of practical completion; and

c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the
amount guaranteed.



SIGNED AT ON THIS DAY OF 20

AS WITNESS

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorized thereto by resolution attached marked Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:




Part 3: Returnable Schedules/Documents



T2.1 List of Returnable Documents



2.1: LIST OF RETURNABLE DOCUMENTS

Project title:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

2022/07/701

Request
Principal Eastern Cape Province Department | for
Agent: of Education Quotation
No:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with

the Bid)
Bid Document Name Numt?er of Returnable
pages issued Document
Declaration of Interest (SBD4) 3 Pages X Yes []No
Preference points claim form in terms of Preferential Procurement
Regulations 2022 (SBD 6.1) 6 Pages DJ Yes [ No
Local Production and Content (SBD 6.2) 7 Pages X Yes []No
Certificate of Authority for Signatory (T2.2.1) 1 Page X Yes []No
Certificate of Authority for Joint Ventures (T2.2.2) 1 Page X Yes [0 No
Schedule of Proposed Subcontractors (T2.2.3) 1 Page []Yes X No
Final Summary Page of Bills of Quantities (C1.1a) 1 Page XYes [1No
Completed Project Reference Forms (T2.2.13) 6 Pages XlYes [ No

2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR QUOTATION EVALUATION PURPOSES

Site Inspection Certificate (T2.2.4) 1 Page O Yes X No
Capacity of the Bidder (T2.2.6) 1 Page X Yes [ No
Relevant Project Experience - Completed Projects (T2.2.7) 1 Page X Yes [ No
Relevant Project Experience - Current Projects (T2.2.8) 1 Page X Yes [0 No
CIDB Grading Certificate (T2.2.11) 1 Page X Yes [ No
CIPC Company Registration Certificate (T2.2.12) 1 Page X Yes []No
ID’s of shareholders, members, partners or sole proprietor (T2.2.12) 1 Page X Yes [ No
Letter of Good Standing from Bank (T2.2.12) 1 Page X Yes []No
Letter of Good Standing from Compensation Fund (T2.2.12) 1 Page X Yes []No
CSD Registration Summary Report (T2.2.12) 1 Page X Yes []No
SARS Tax Clearance Certificate and Pin (T2.2.12) 1 Page X Yes [1No
Proof of Locality of Head Office (T2.2.12) 1 Page |Z| Yes |:| No

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT




Bid Document Name Numt?er of Returnable

pages issued Document
Record of Addenda to Request for Quotation Documents (T2.2.5) 1 Page X Yes []No
Schedule of Plant and Equipment (T2.2.9) 1 Page X Yes [ No
Compulsory Enterprise Questionnaire (T2.2.10) 1 Page X Yes []No

4., OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

. Number of Returnable

Bid Document Name pages issued Document
Form of Offer and Acceptance (C1.1) 3 Pages X Yes []No
Contract Data (C1.2) 14 Pages X Yes [1No
Applicable form of Guarantee (C1.3) 4 Pages []Yes XI No
Priced Bills of Quantities including Preliminaries (C2.2) 90 Pages XYes [1No




T2.2 Returnable schedules



SBD 4 : BIDDER’S DISCLOSURE



BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

2.11

2.2

2.21

23

2.31

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to
direct the course and decisions of the enterprise.



3

3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

I, the undersigned, (NAME).... ... e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

I have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.



SBD 6.1 : Preference Points Claim Form



SBD 6.1

PREFERENCE POINTS CLAIM FORM

In order to claim preference points, Bidders are to note the following:

- The SBD 6.1 form must be completed and duly signed.

- EME’s with an annual total revenue of R3 million or less, are required to submit a sworn affidavit
(Construction Charter) confirming their level of black ownership, etc to claim points.



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Eitherthe 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.



1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1——_) or Ps=90(1——_)
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender



3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+2") or Ps=90(1+"= )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference

points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
90110 allocated (90/10 (80/20
The specific goals s( e (80/20 system) system)
allocated points in terms of y system) (To be (To be

this tender (To be completed by

completed b (To be completed by
the 2,.93" omy eI the tenderer) the tenderer)
state) the organ of
state)
Woman Ownership 2 5
Ownership with Disabilities 1 2
Youth Ownership 3 5
Enterprises located in the 3 6
Eastern Cape Province
Ownership by Military 1 2
Veterans

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComPany/firm . ...
4.4, Company registration nUMber: ... ...
4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

0 Public Company

0 Personal Liability Company

0 (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions



of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:




SBD 6.2: Local Production and Content



SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content and
the second stage price and Spesific Goals

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement of
the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Reinforcement 100%
Roof coverings 100%
Steel windows, doors and frames 100%
Sundry metalwork and structural steelwork 100%

Gutters and down pipes 100%



uPVC and HDPE pipes 100%

Electrical cables 100%
Fencing 100%
3. Does any portion of the goods or services offered have any imported content?
(Tick applicable box)
[YEs [ NO ] |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4, Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.


http://www.resbank.co.za/

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF RFQ NO. 2022/07/701

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial _development/ip.jsp. Bidders should first complete Declaration
D. After completing Declaration D, bidders should complete Declaration E and then consolidate
the information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate the
declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration
of the contract.

following:
(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in
terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E which has been consolidated in Declaration

C:
Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and
the information contained in Declaration D and E.



http://www.thedti.gov.za/industrial_development/ip.jsp

(d) laccept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the

Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




SATS 1286.2011
Annexure C

Local Content Declaration — Summary Schedule

(C1) Tender No. ‘ Note: VAT to be excluded from all calculations ‘
(C2) Tender Description:
(C3) Designated product(s)

(C4) Tender Authority:
(C5) Tender Entity Name:

(C6) Tender Exchange Rate: Pula: ‘ | EU: | ‘ GBP: ‘
(C7) Specified local content %
I Calculation of Local Content I I Tender Summary I
Tender Exempted Vaﬁleenr(f:tr of Total Total
Tender . . price — . P Imported Local contend % Tender Total tender | exempted .
. , List of items imported exempted Local value . ; imported
item no’s each (excl. . value (per item) Qty value imported
value imported content
VAT) content
content
(C8) (C9) (C10) (Cll) (C12) (C13) (Ci4) (Cl5) (Cl6) (C17) (C18) (C19)

(C20) Total tender value
(C21) Total Exempt imported content
Signature of Bidder from Annex B (C22) Total tender value net of exempt imported content

(C23)Total Imported content

(C24) Total local content

Date: (C25) Average local content % of tender




SATS 1286.2011
Annexure D

Imported Content Declaration — Supportinc.; Schedule to Annex C I

ender No. ote: to be excluded from all calculations
D1 Tender N Note: VAT to b luded fr 11 calculati
(D2) | Tender Description:

(D3) | Designated product(s)
(D4) | Tender Authority:
(D5) | Tender Entity Name:

(D6) | Tender Exchange Rate: Pula: | | EU: | | GBP: |
A. Exempted imported content Calculatlon of imported content m
Tender Description Local Overseas Foreign Tender Local Freight locally | Total landec Tender | Exempted
Item no’s of imported | supplier supplier currency Rate of | value of | costs to mcurred cost excl. VA QTY imported
content value as per | Exchange | imports port  of | landing costs & value
commercial entry duties
invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value
This total must correspond with
Annex C - C21
B. Imported directly by Tenderer Calculatlon of imported content m
Tender Description Unit of | Overseas Foreign Tender Local Freight locally | Total landed Tender | Total
Item no’s of imported | measure supplier currency Rate of | value of | costs to mcurred cost excl. VA QTY imported
content value as per | Exchange | imports port  of | landing costs & value
commercial entry duties
invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer

C. Imported by a 3" party and supplied to the Tenderer I Calculation of imBorted content I Summar

Description Unit of | Local Overseas Foreign Tender Local Freight All locally | Total landed Tender | Total
of imported | Measure Supplier supplier currency Rate of | value of | costs to | incurred cost excl. VA'] QTY imported
content value as per | Exchange | imports port of | landing costs & value
commercial entry duties
invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D42) (D42) (D43) (D44)

(D45) Total imported value by 3 party

Summary of
Payments

D.  Other foreign currency payments Calculation of foreign

Type of | Local Supplier making the | Overseas Foreign Tender Rate Local value
payment payment beneficiary currency value | of Exchange of payments
paid
(D46) (D47) (D48) (D49) (D50) (D51)
Signature of tenderer from Annex B (D52) Total of foreign currency payments by tenderer/or 3"
party

(D32), (D45) & (D52) above
This total must correspond with Annex C — C23

(D53) Total of imported content & foreign currency payments
Date:




(ED)
(E2)
(E3)
(E4)
(ES)

Annexure E

SATS 1286.2011

Local Content Declaration — Supporting Schedule to Annex C I

Tender No.

| Note: VAT to be excluded from all calculations ‘

Tender Description:

Designated product(s)

Tender Authority:

Tender Entity Name:

Local Products (Goods,
Services and Works)

I Description of items purchased

Local Suppliers Value

(E6)

(E7) (ES)

(E9) Total local products (Goods, Service and Works)

(E10) @ Manpower costs

(Tenderer’s manpower cost)

(E11) QFactory overheads

(Rental, depreciation & amortisation, utility costs, consumables etc.)

(E12) P Administration overheads and
mark-up

Signature of tenderer from Annex B

Date:

(Marketing, insurance, financing, interest etc.)

(E13) Total local content

This total must correspond with annex C — C24




T2.2.1 Certificate of Authority for Signatory



T2.2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Project title:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No:

2022/07/701

NOTE: This returnable document must be on a company letterhead

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated
copy of the relevant resolution of the board of directors to this form on the company’s letterhead.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms

, whose signature appears below, has been duly authorised to

sign all documents in connection with the bidder for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

SIGNATURE:

SIGNATURE:




T2.2.2 Certificate of Authority for Joint Ventures



T2.2.2: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this Request for Quotation in Joint Venture and hereby authorise Mr/Ms
, of the company

, acting in the

capacity of lead partner, to sign all documents in connection with the Request for Quotation and any contract

resulting from it on our behalf.

Name of Firm Address Duly Authorised Signatory

Lead Partner Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:

Signature:

Name:

Designation:




T2.2.4 Site Inspection Certificate



T2.2.4: SITE INSPECTION CERTIFICATE

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Tender No: 2022/07/701

I/We have visited the site for the above-mentioned works at the date specified below.

I/'We have thoroughly studied the site, plans and contract documents and I/We have brought
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the
works.

I/We further certify that I/We am/are satisfied with the description of the works and the explanation given

to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work
to be done as specified and implied for the execution of this contract.

Date of Inspection:

Time of Inspection:

Name of Tenderer

Signature of Tender

Signature of Representative/Agent

Date



T2.2.5 Record of Addenda to Request for Quotation
Documents



T2.2.5: RECORD OF ADDENDA TO BID DOCUMENTS

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

We confirm that the following communications received from the Employer before the submission of this Request for Quotation
offer, amending the Request for Quotation documents, have been taken into account in this Request for Quotation offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.6 Capacity of Bidder



T2.2.6: CAPACITY OF THE BIDDER

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. Details of project team including CV, qualifications and proof of registration
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / Categories of Employee - Key Professional Date of Employment
No. of Personnel (part of Business

Resources Enterprise) Registration No.

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed: | Date:

Name: | Position:

27T (o 1Y




T2.2.7 Relevant Project Experience - Completed Projects



T2.2.7: RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Project title:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No:

2022/07/701

Bidders must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1.

Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’'s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF PROJECT NAME OF CLIENT CONTACT DETAILS PROJECT

OF CLIENT VALUE

DATE COMPLETED

AdMple aniy,

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.

Signed

Date

Name

Position

Bidder




T2.2.8 Relevant Project Experience - Current Projects



T2.2.8: RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Project title:

EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No:

2022/07/701

Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed
over/ towards completion (if they exist).

Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and also, if this is different, the period during which
the Bidder’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT

NAME OF
CLIENT

CONTACT CONTACT
DETAILS OF DETAILS OF
CLIENT REFERENCES

PROJECT
VALUE

STAGE OF PROJECT

=

—X

Ie On!\/
)4

Attach a separate page to address this issue (the above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct.




Signed Date

Name Positi
on

Bidder




T2.2.9 Schedule of Plant & Equipment



T2.2.9: SCHEDULE OF PLANT AND EQUIPMENT

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for

Quotation No: 2022/07/701

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available
for this contract or will acquire or hire for this contract if my/our Bid is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date

Name Position

Bidder




T2.2.10 Compulsory Enterprise Questionnaire



T2.2.10: COMPULSORY ENTERPRISE QUESTIONNAIRE

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL
Request for
Quotation No: 2022/07/701

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships:

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for
Quotation requirement.

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for
Quotation requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly
or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms
of the Prevention and Combating of Corrupt Activities Act of 2004,

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the
enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other bidding entities submitting Request for Quotation offers
and have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or
be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.
Signed Date
Name Position

Enterprise name




T2.2.11 CIDB Grading Certificate / Proof of Registration



T2.2.11: CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

Bidders are required to submit with their Request for Quotation:

A Certificate of Contractor Registration issued by the Construction Industry Development
Board.

NOTE: PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY
BIDDER
IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN
RESPECT OF EACH PARTNER MUST BE SUBMITTED




T2.2.12 Other certificates, etc.



T2.2.12: OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for
Quotation No: 2022/07/701

Bidders are required to submit with their Request for Quotation:

- Certified copy of CIPC company registration certificate
- Certified copies of ID’s of shareholders, members, partners or sole proprietor
- Letter of Good Standing from Bank where Bidder’'s primary transaction account is

- Letter of Good Standing from Compensation Fund or a licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993

- CSD Registration Summary Report dated not more than thirty (30) calendar days
prior to the Request for Quotation closing date

- Original valid SARS tax clearance certificate and pin

- Proof of locality of head office by way of certified copy of municipal account or lease
agreement

| NOTE: CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER




Insert certified copy of CIPC certificate



Insert certified copies of ID’s



Insert Letter of Good Standing from Bank



Insert Letter of Good Standing from Compensation
Fund



Insert CSD Registration Summary Report



Insert Original Valid SARS Tax Clearance Certificate
and Pin



Insert Certified Copy of
Municipal Account or Lease Agreement



T2.2.13 Insert Completed Project Reference Forms



PROJECT REFERENCE RETURNABLE 1 OF 3

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for

Quotation No: | 2022/07/701

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4, Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 2 OF 3

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for

Quotation No: 2022/07/701

NOTE: This returnable document must be completed by the person who was the principal
agent on a construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes"” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES | NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



PROJECT REFERENCE RETURNABLE 3 OF 3

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

Request for

Quotation No: 2022/07/701

NOTE: This returnable document must be completed by the person who was the principal
agent on an construction project of similar value and complexity that was completed
successfully by the Bidder.

I, (name and surname) of

(company name) declare

that I was the principal agent on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
rincipal agent, by inserting “Yes” in the relevant box below:

Very Poor Fair Good Excellent
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

B. Would you consider / recommend this Bidder again:

YES | NO




C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 2023
Signature of principal agent COMPANY STAMP
NOTE:

If reference cannot be verified due to the inability to contact the referee or failure on his/her part
to respond to a written request to do so, that reference will not score any points.

Name of Bidder

Signature of Bidder Date



THE CONTRACT

Part 4: Scope of Work



C3.1 Scope of work



C3.1: SCOPE OF WORKS — JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 4.1 of March 2005)

Project title: | EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

RFQ No: 2022/07/701

C3. Scope of Works
1. GENERAL
a) EXTENT OF THE WORKS
The work comprises of:
Roof repairs
Ceiling repairs
Floor coverings

Rain water goods
Painting

b) ORDER OF THE WORKS

Commencement of the works after handover, daily progress and completion of
the works is critical to the success of the programme and will thus be closely and
strictly monitored. Decisive action will be taken against any potential risks that
could lead to time over run on the contract period. The bidder is to take specific
notice of this, most especially to the penalty clause.

c) BUILDING OCCUPIED
Yes

d) ACCESS - Gravel Road



C3.2 Health and Safety Specification



Province of the

EASTERN CAPE

-“‘-‘r-:-r-"- DEPARTMENT OF EDUCATION

OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION

FOR

CONSTRUCTION OR REFURBISHMENT OF EC
SCHOOLS (SMALL PROJECTS)

EASTERN CAPE DEPARTMENT OF
EDUCATION

(THE “CLIENT”)

Prepared By: Dr. Claire Deacon CHSA010/2013

Last revision 02/12/2022 By: Ntokozo Ngwenya
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Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

Project Details

Date of compilation:

Value of project:

Occupational Health and Safety Agent:

Revision number: 00
Commencement date:

Contract period:

Professional
responsibilities

Company

Contact person

Telephone

Fax

email

Architects

Civil Engineers

Structural Engineers

Electrical Engineers

HVAC Engineers &
Fire Consultants

Quantity Surveyors

Site Details:

Locality of the works:

REFERENCES,

. Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended);
. Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended);
. South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of

services for the OHS Consultant, Manager and Officer;
e  Any other internal standards and specifications developed by the Client as they affect the operations, and

° The amended Baseline Risk assessment

. South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999
. Road Traffic Safety Act No. 93 of 1996 (as amended)

° Construction Specifications & Standards 6.0 for Southern Africa. Hans Wegelin 6% Edition 2010
e  SANS Code 10400

e  SABS 1200

1. LIST OF ABBREVIATIONS

AlIA Approved Inspection Authority

BoQ Bill of Quantities

CcC Compensation Commissioner

CR Construction Regulations

CHSO Construction Health and Safety Officer
DMR Driven Machinery Regulations

DEL Department of Employment and Labour
FEMA Federated Employers Mutual Association
GAR General Administration Regulations

GSR General Safety Regulations




Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

= .

HCSR Hazardous Chemical Substances Regulations

HIRA Hazard Identification Risk Assessment

H&S Health and Safety

ER Engineer’s Representative

LI Labour Intensive

DMA Disaster Management Act

OH Occupational Health

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)
SSHSS Site Specific Health and Safety Specification

PC Principal Contractor

PPE Personal Protective Equipment

SANS South African National Standards (Authority)

SACPCMP South African Council for Project and Construction Management Professions
SDS Safety Data Sheet

SMME Small, Micro, Medium Enterprise

SWP Safe Work ProcedurePREAMBLE

Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors
and those affiliated to a particular project. Thus, a high premium is placed on the health and safety (H&S) of the Client
and stakeholders, which include its employees, professional service providers, public and its physical assets.

The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations. The Principal
Contractor is to take due cognisance of the above statement.

Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS)
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for
the project, or parts thereof.

By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in
order to assist the contractor in adequately providing for the health and safety of employees on site.

Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified.

Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the
requirements of the current levels of lockdown, standards, guidelines and information published from time to time.

2. Purpose of the Site Specific Health and Safety Specification (SSHSS)

The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and
Contractors achieve an acceptable level of OHS performance.

No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that
absolves the Principal Contractor from achieving the required level of performance and compliance with legal
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required
performance levels.

A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works
commencing. If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission.

The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the
design phase of the project, or during the construction phase. Any new legislation or standards (legislated or determined
by the Client) that are promulgated or accepted during the contract will automatically be applied.
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Environmental management shall receive due attention as per the requirements of the Environmental Control Officer
(ECO), but will be managed by the ECO directly if applicable to the project.

21 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)

The Scope of work as identified by the Stakeholders is as follows:
e Preliminary and General
e Breaking
e Painting
e Carpentry
e Brickwork
e Roof Work
e Asbestos Work

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations,
variations and additions to the standardized specifications applicable to this contract and the technical specifications of

the Client for work that falls outside of the standardized specifications.

2.2 Programme Description

Clarification Meeting TBA
Time allowed for preparation of H&S plan/file
after tender award

Within 1 week after submission but subject to content as per

Approval date of SSHSP . . .
this requirement, for more than one review.

Induction dates To be advised after Approvals of H&S Plan/file
Estimated Commencement date of work on site Subject to approval of H&S Plan.
Estimated Project completion date or project

. Dependant on site establishment and site hand over
duration

Project term

3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)

The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an
integral part of their Contracts with Contractors and Suppliers. A SSHSS will be available for each level of Contract and
Contractor and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating
to work being done and ensure compliance thereto. The information relative to the scope of the project, the works etc.
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation. The
summary of risks is included in Section 2 of the SSHSS.

The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client. These documents
shall be deemed to form part of the returnable Contract Documents.

No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the
Client.

Should there be design changes, or change in the scope of works, an amended SSHSS may be issued. Where amended
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval. Further to this,
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5
working days following notification thereof. Such design changes.

The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk. All activities on the site
and all appropriate documentation will be monitored and reported on to the Client and the Designer.
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Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate. Communication
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at
the commencement of the project.

3.1 Requirements at Start Up

A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the
H&S system:

e A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in
compliance with the Occupational Health and Safety Act and its Regulations;

e Avalid Letter of Good Standing;

e Detailed technical method statements along with, and aligned with the project programme for review by the Principal
Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or
Client:

e Site establishment including:

o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC
employees, during undertaking of such construction activity.

Exposure of services, power, telecommunication etc.;

Arrangements for hoarding, traffic accommodation if applicable:

Excavating for services;

An emergency plan indicating how and where emergencies will be handled, and

Working at heights (if applicable).

O O O O O

Further method statements are to be submitted prior to, and during the project where changes or new work is required,
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence The
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk
assessments, safe work procedures and communication required are available and completed timeously.

Penalties will be applied should this not be adhered to and deemed a serious offence.

4. GENERAL REQUIREMENTS
4.1 Summary of Risks identified during Design

The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during
the design phase. The full design risk assessment can be found in the tender document.

The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering
stage and while developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the PC risk assessments. Where there are other
Contractors appointed to do work, the PC s to ensure that Contractors include such information in their risk assessments.

The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks
as they apply to the project.

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable)

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.
Hoarding, security and access to be managed and in place.

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand
tools, chainsaws, use of local labour and contractors.

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for
laying storm water concrete pipes, electrical hand tools plant and equipment
during paving. Noise monitoring.

Ancillary Roadworks Use of chemicals, excavation and use of hand tools.
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Housekeeping, stacking and storage

The area is adequate to ensure housekeeping and stacking and storage
principles are followed. However, the children need to be kept well away from
all work areas including the site camp, and notices to be clear in warning of
dangerous construction activities. Care and increased attention to ensure all
materials and vehicles are carefully managed and designated routes are used.

General Use of local labour, and contractors, CLO to do regular information sessions.
High winds and inclement weather require monitoring for all working at heights
Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from
handling. Potential eye, skin and respiratory irritant from paint fumes
exposure, chromates.
4.2 Specified Hazardous Chemical Substances

The following lists of products or substances are those which have been identified as likely to be used on the project.
This list is not inclusive and other products may be considered. Where the PCis likely to supply the product as the product
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.

PRODUCTS/SUBSTANCES/RISKS

POTENTIAL HEALTH OR OTHER RISKS

Cement

Hand mixing may occur, 50kg bags are an ergonomic risk from handling.
Potential eye, skin and respiratory irritant from dust exposure, chromates.

Cement/Silica dust

Caused by cutting, grinding, sanding of any concrete/granite/tiled
surface/masonry.

Wood dusts

Caused by cutting, sanding, drilling wooden products treated Viz fencing
poles.

Mineral turpentine

Applying paint and cleaning of paint brushes. Potential eye, nose, skin and
respiratory irritant.

Paint

Splashes into eyes, onto skin causing irritation.

Cleaning materials

Use of disinfectants and sanitizers

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of H&S Responsibilities

An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout

the project.

5.1.1 Notification of Commencement of Construction Work

The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the
Annexure in the CRs. This shall occur within 7 days of the award of the contract. Proof of submission and/or receipt must be

provided and kept in the H&S file.

Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers),
a revised Annexure A must be submitted to the DEL. The completion date is to include the defect and liability period. A copy

of the notification form and any further submissions/correspondence must be kept in the H&S file.
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6. HEALTH AND SAFETY PLAN FRAMEWORK

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the
H&S Plan. The PCis required to demonstrate competence by providing an H&S system that will address the requirements of
the project.

The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken
into consideration. The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing
a role in reducing the overall risk of a particular activity, or section of the project. The OHS Agent may from time to time
request additions or systems as they relate to the works or legislative requirements at the time.

The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:

° The positions of site offices of all Contractors, toilets, drinking water and worker rest areas;

. Indicate the positions of emergency planning and equipment and first aiders;

. Protection of plant and public, indicate parking, designated vehicular routes and access to site;
. Storage areas (materials and equipment, waste etc.), and

° Storage of materials and waste;

Such layouts are to be updated regularly throughout the project.

Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers
who are indispensable will need to be declared fit for work by an occupational health service provider.

Key appointments and succession planning is to be available to ensure those who are playing key roles are able to
cover the project at all times.

The project Organogram is to be updated accordingly and signed and dated at each update.
6.1 Appointment of Competent Site Personnel

The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for
the duration of the project. Should the CEO not be personally involved in the project, the H&S responsibilities are to be
delegated to the Site Agent (OHSA 16.2). Knowledge and training in H&S are required and certificates indicating H&S
training as well as experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept current with the
project programme. The construction teamis to ensure the appointed CHSO is kept up to date with all planned activities,

to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk
assessments developed therefrom in conjunction with the CHSO.

The SSHSP shall include the following, but is not limited to the following key appointments:

6.1.1 Construction Supervision

Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the
area of responsibility, regarding CR 8.1, 8.2 and 8.7. All site supervisors must show evidence of appropriate training in
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).

Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials.
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6.1.2 Construction Health and Safety Officer

The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted
for approval by the OHS Agent or the Client, at time of tender

The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone,
computer and internet access, etc.).

Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity
preferably in an OHS capacity. He should also have undergone training in the Act and Regulations. In the case of a
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and
Safety plans and be registered with the SACPCMP as a CHSO.

This person may not hold any other position on the site staff. The site supervisor may not act as the CHSO. The CHSO
appointed for the project will be held responsible for all H&S on the project.

e Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;

e No new workers or Contractors may commence work without approval or following the SSHSP as submitted;

e No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and

e The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left
unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date
agreed to by the OHS Consultant /Client and the CHSO. An example of the monthly report is attached as an Annexure
D.

The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format,
properly labeled and filed. A list of the typical aspects that should be provided is available as Annexure B to this
document. The PCis to ensure that all Contractors documentation follows the same requirements and closed out. H&S
documentation must be completed and be available with the close out of the main contract, or as determined at the
time.

Failure to do so will be considered a serious offence and penalties applied. Failure could also result in retentions or
project certification not being issued to the PC.

6.1.3 Traffic Safety
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and
materials to, on, or from site. The number of passengers in any vehicle is limited to what is stated on the license disc.
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be
used.

While this is difficult to control by the PC, induction training needs to include such information so workers can protect
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and
sanitizers provided prior to boarding and recommended during transit.

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company
transport.

Penalties will be issued for non-compliances noted.

6.1.4 Health and Safety Representatives and H&S meetings (if applicable)
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project,
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S
and will assist the CHSO and site management in meeting legislative duties.
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All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production
or progress meetings.

Failure to do so will be deemed to be a moderate offence.

6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable)

The PC is to ensure compliance with the Clients minimum standards and all legislative requirements. The same H&S
standards required of the PC are to be applied to all Contractors. An index of all Contractors and Suppliers is to be on
file and kept updated at all times. The PC is to ensure there is sufficient funding for H&S compliance by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:

. The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working
days prior to commencing work;

. No Contractor may work under the PCs Compensation registration number. If required, the PC may assist SMMEs
with their registration with the Compensation Commissioner (CC). However, such Contractors will not be able to
commence work until proof of registration or Letter of Good Standing has been received, and

. No work may commence without Mandatary agreements between parties in place.

Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management. Cognisance
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and
appropriately managed.

Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in
aspects of, or all the activities being stopped, and penalties implemented.

7. GENERAL RISK MANAGEMENT
7.1 Health Risks and Medical Surveillance

The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to
the works. Many of the processes are labour intensive and ergonomic risks are to be noted. All workers (including
Contractors) are to be included in the medical surveillance programme.

Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials
specified and the general nature of the works.

All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness
prior to arrival on site that must be less than 12 months old. An exit medical will be required where the project exceeds
6 months in duration. Arrangements for keeping medical records for the required time are to be noted. A procedure
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for
the asbestos exposed workers.

Given the potential health risks the following aspects are to be included in each medical surveillance intervention:
. Full medical, surgical and occupational history;
. Full physical examination of all systems, and
. Referral if required for the management of identified health issues that may affect the worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to:
. Audiometry (hearing tests);
. Spirometry (lung function tests) are not to be done until deemed safe to do so, and
. Any other tests identified as relevant from chemical or specifically identified risks of exposure

Failure to do so will be considered a serious offence.
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8. Training

Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or
completed training in their reports and audits.

Records of all training, and acknowledgement of such training by attendees must be kept. Comprehensive records
of all employees under the PCs control attending induction or any other training throughout the project shall be
included. Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that
all those affected shall undergo the relevant re-training.

8.1 Site Induction and other training
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or
contractors, or any other that is deemed necessary.

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to
commence work or visit the site where the induction has not been done.

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher
induction shall be re-scheduled at least one month before the induction period expires.

Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry
though the overall responsibility of maintaining current induction cards still lies with the principal contractor. All
induction cards issued must be returned on completion of the project to the Issuer.

Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a
sheltered area large enough to maintain social distancing.

8.2 Noise Risks

All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing
completed and be compliant with the Noise Induced Hearing Loss Regulations. Plant identified that has not been
tested and marked for noise emissions will result in having to be tested or removed from site. Failure to do so within a
reasonable time period will result in such plant being removed from site.

Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as
equal to or greater than 85 dB.
8.3 Asbestos Work

Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority
must be consulted and Asbestos regulations complied to.

Failure to do so will be considered a serious offence.

9. Emergency Procedures

A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It
is advised that the system should be simple and easy for any worker to follow. The plan may be adapted should new

information or risks are identified.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the
following key elements:

Appointment of a competent emergency response co-ordinator
o Fire, publicinjury, asbestos;
o Falls from heights;



Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

= .

o Serious injury to workers (medical or work-related), and
o Any other major risks identified during risk assessments

The emergency plan is to ensure the inclusion of local service providers. Such arrangements should be made with
these persons prior to the commencement of the project. The general principals of emergency management are to be
applied as it applies to the hierarchy of control and management.

9.1 Fire, First Aiders and First Aid Equipment

At least 1 first aider will be trained to level 1. First aiders shall be available and accessible on site at all times and be
able to work as a team when responding to any emergency on the project. The number of First aiders will be
determined by the complexity and exposed risks of the project, not numbers of workers.

Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could
occur. All mobile plant is to have fire extinguishers. Hot work permits are required for any such activities.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may
be stopped if deemed inadequate for the work at the time of assessment or site inspection.

9.2 Incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of disabling injury or fatality
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following
the incident. Full details are to be included in each site meeting or when the Client visits site. A summary of incidents
is to be included in the monthly report.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be
stopped if deemed inadequate for the work at the time of assessment or site inspection.

10. Personal Protective Equipment (PPE) and Clothing

The PCis to provide a procedure as an addendum to indicate how PPE is managed within the Company. The wearing
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments. The PC
shall ensure that all workers (Including Contractors) are issued with and shall wear:

° Hard hats;

. Protective footwear;

° Eye protection;

° Hearing protection;

. Reflective jackets (no bibs);

° At least 3 cloth masks (for general wear);

. Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and

e Any other necessary PPE identified from SDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The procedures for
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.

Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the
PPE is supplied and worn.

Failure to comply will result in penalties being applied.

11.  Occupational Health and Safety Signage

On-site H&S signage is required as well as standard H&S information. Signage shall be posted up at fixed or temporary
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of

the General Safety Regulations or SANS requirements as amended. Signage is to be noted on the site drawings
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments.
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Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons
should take note of H&S requirements.

Failure to comply will result in penalties being applied.
12.  Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan. Inductions
must be carried out for all workers and visitors (including Client, Designers) to the site.

Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks
to be done. Records to be kept in the H&S file.

Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a
penalty issued per non-compliance.

13. Management of Plant and Equipment

The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work. Full lists
of hired and own plant are to be available at the OHS Consultant /Client audit. All daily inspection records are to be kept
in the H&S file, or Contractors where plant and equipment is brought onto site. Registers are not to be more than 1
week behind.

Only competent, fit plant operators are to be used. Medical certificates of fitness are required for all operators.

Any plant or slings used to lift plant or material require annual load testing by an AlA, and all certificates must have the
testers LMI/E number. Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.
Certificates and registers are to be placed in the H&S file.

Failure to do so will be considered a serious offence.

14.  Excavations (if applicable)

A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are
to be managed.

A competent person is to be appointed for managing all excavations. A permit system is to be available and used for all
excavations. All equipment and ground conditions to be checked daily, and prior to work commencing.

Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open,
all excavations are to be properly protected. Adequate stakes with 1m high demarcation and berms/spoil are required
to be a safe distance from the edge of the angle of repose. Candy tape may not be used to demarcate excavations.
Cognisance is required of the surrounding area and increased levels of protection are required where work is in
communities, near schools and clinics or churches.

Work will be stopped, and penalties applied to any work in excavations that is not compliant.
15.  Working at heights (if applicable)

A fall protection plan is to be available and supplied as an addendum to the H&S plan. The fall protection plan must be
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the
appointment of a Fall Protection Supervisor with competency to be on file. Method statements, appropriate risk
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights
certification) are to be available prior to work commencing.

The focus for working at height shall include fall restraint systems where possible except during assembling or
dismantling top components or where it is not deemed safe. The relevant SANS codes are to be applied as they apply to
the works and the project, such as:

e SANS 10085

e  SANS 10333 (parts 1-3)
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Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation
according to the project requirements. The PC is to note if such work is to be contracted to specialists in the H&S Plan.
the plan is to be developed and work managed by a competent person for the duration of the project. The following
aspects must be included:

e The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing

e Notices to be posted

e Restrictions or stoppage when weather conditions are deemed hazardous

e  Permit system for working at heights

e Prevention of falling tools or equipment

e Link to emergency plan regarding rescue

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works. Note the
requirements in the section relating to medical surveillance.

Registers and all relevant documentation are to be placed in the H&S file.
Work will be stopped, and penalties applied to any work at heights that is not compliant.
16. Cranes and lifting equipment (if applicable)

Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or
equipment,

Appropriate documentation must be made available for the cranes and operators. Method statements, risk
assessments, safe work procedures and training are to be available prior to work commencing. A procedure for
managing loads and lifting must be made available as an addendum to the H&S Plan.

Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site,
the operation may be stopped, and fines imposed until such documentation may be delivered.

17. Temporary Works (Scaffolding, support work, formwork) (if applicable)

Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds,
support work or formwork. In these instances, a competent person is defined as one who has sufficient experience in
the design of the type of temporary work in question to be able to assess the design. The appropriate competent persons
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent. Records and
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor,
this must be notified to the Principal Agent/OHS Agent.

Failure to do so will be considered a serious offence.

18.  Auditing

Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the
Construction Regulations. The site will be inspected, and the documentation audited relative to the activities and H&S
plan. The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.

The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on
the site. Audit frequency may be increased if Contractors are not performing adequately. Audit results will be acted
upon and non-conformances and penalties issued where deemed appropriate. The Client, Designer or OHS Agent may
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.
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The PC will be audited using a template as supplied in the tender document. The audit template will be adjusted from
time to time relative to the activities on site. A similar process is to be used by the PC when auditing their Contractors
on site. Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will
be measured. Full compliance is required. Time limits for corrective actions will be set and must be adhered to.

Failure to address findings or non-conformances will be considered a serious offence.
19. Communication and Meetings on Site

All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.

Failure to address issues timeously will be considered a serious offence.
20. Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times. Toilets
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.

Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to
work areas.

Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted
until corrected.

21. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.
The H&Sfile is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.

The following completed information shall be included (but not be limited to) as part of the index:
e The SSHSS;
e The SSHSP and the approval by Client;
e Appointment by Client;
e Mandatory agreement with Client;
e Notification of construction work;
e Arecord of all working drawings, calculations and design where applicable;
e Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued;
e Record of Competencies (CVs) and appointments;
e Training Records;
e Permits;
e Method statements;
e Risk assessments;
e Safe work procedures;
e Emergency and injury management;
e Safety data sheets
e Medical surveillance records;
e Registers;
e Records of audits, minutes etc.;
e Plant lists;
e Temporary electrical installations, and
e Employee records (who is on site).
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22. NON-CONFORMANCES
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other

compensation.

The following constitute examples of the types of non-conformances that will attract penalties:

Minor: Medium: Severe

Penalty: R50/count Penalty: R500/count and a non- Penalty: R5000/count, a non-
conformance conformance and/or activity stoppage

Non-use of PPE supplied Toilets not supplied or regularly Contractors working without Health
serviced; lack of drinking water and Safety Plan approval

Non-completion of registers for plant | Contractors not audited Workers transported in contravention

and equipment on site of the OHS plan or legal requirements

Lack of H&S signage at work areas Working without training or the Invalid Letters of Good Standing

appropriate, approved H&S
method statements

Tools and equipment identified in Legal non-conformances identified | Non-compliance with traffic
poor condition during inspections during the previous audit and not | accommodation requirements: layout
addressed within the agreed time | or physical conditions
frame
No monthly OHS report at site Any serious breach of legal
meeting to report on requirements

No certificates of fitness for
workers as required

Working without approved
method statements

23.  Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the
engineer, shall be sufficient cause for the engineer to apply penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with
any of the requirements of the SSHSS,

(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for
non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect
has been given by the Designer. The site instruction shall state the agreed time, which shall be the time in hours
for reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-related penalty
shall be applied from the time the instruction was given.

24. Public safety
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks
involved whilst construction is taking place.
e Safety signage / posters shall be posted at all areas where construction work is taking place;
e Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage
appended;
e Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;
e  CLO shall be given talks to do with the community members who are directly involved;
e Arecord of all training shall be kept, and indemnity documents shall be signed by those attending the safety
talks.
e  Community unrest shall be handled by the local SAPS. CLO shall assist the Contractor should the need arise.
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e No visitors to site are allowed unless proper arrangements are made.
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ANNEXURE A
CLOSE OUT REQUIREMENTS

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the
completion of the project. The following list is an example of what should be included but is not exhaustive. The OHS
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to
ensure that all instructions are met. Documentation would include all records from the start of the project. Daily or
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic
format and submitted to the OHS agent for approval in adequately formatted lists and folders. Layout should be logical
and in the same order as in the site files.

Health and Safety close out file requirements include:

a) Client H&S Specification
b) Principal Contractor’s OHS Plan(s)

c) Organograms

d) Legal Appointments

e) List of all employees employed on a permanent or contractual basis over the duration of the contract
f) Notification to Department of Labour of commencement of work

g) Letters of Good Standing for the Project

h) Full files for all Contractors as well as their close out reports

e List of Contractors

e All employees employed on a permanent or contractual basis over the duration of the contract
e Letters of Approval of Contractors

e Mandatary Agreements

e Letters of Good Standing

e Appointments

i) Incident Records

j) Non- Conformance records

k) Agent’s Audits

) Method Statements

m) Risk assessments

n) Safe work procedures

o) Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act as
amended

p) All drawings for temporary structures (suspended beams/scaffolds etc.)
q) All operating manuals for any systems that require ongoing maintenance
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

Defect and Liability Period

The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their
Contractors. Any work required during the defect and liability period will require an assessment of the H&S file by the
OHS Consultant to any work commencing.

A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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HAZARD RISK MINIMUM CONTROL MEASURES
Electrical Electrical shock - Personnel to comply with permits
commission to work issued by client.

Personal protective equipment to
be worn by employees to prevent
electrical shock.

First aid treatment to be readily
available.

Only competent and trained
persons may decommission or
commission electrical equipment.

Excavations (working
in and around

Toxic fumes

Collapse of trench
walls/trapping

Falling into excavation
Collapse of adjacent
structures

Deep excavation/ Monitor air for
toxic fumes.

Prevent collapse by battering back
sides to safe angle or install
temporary support.

Protect vehicles from falling into
excavations, provide barriers,
signage, etc. as necessary.

Beware of undermining of other
structures (e.g. building , scaffolds).
Record excavations inspections by
competent person on daily basis.
Provide suitable means of
access/egress in case of
emergency.

Excavations formed by explosives
must be accompanied by method
statement approved by client.

Explosive actuated
fastening devices

Noise
Being stuck by cartridge or
fixing

Operators to be trained,
competent and wear appropriate
protective equipment, e.g. goggles,
gloves, ear plugs and head
protection.

Cartridge gun to be in good
condition, inspected for damages
and faults regularly and results
entered register.

Used and unused cartridges gun
should be kept in a secure place
when not in use, maintain register
for return and issue.

Explosive use

Injuries to personnel and
by-passers
Property damage

Blaster must have all relevant
permits, permission and licenses in
place before blasting.




Province of the

EASTERN CAPE

DEPARTMENT OF EDUCATION

CLIENT: ECDoE

PROJECT: DoE Small Projects
COMPILED BY: Ntokozo Ngwenya
REVISION: 00

- Method statement must be
approved.

- Maintain exclusion zone around
perimeter of blasting, warn persons
away, erect warning signage and
barriers.

- Obtain permission from local
authority and police.

- Blaster must be competent in
blasting.

- Ensure blasting does not affect
stability of adjacent
structures/building.

Fire Injuries to workers, - No littering on site which could
pedestrians, residents, become a fire hazard, maintain site
road users, damage to in clean condition.

property through fire. - No fires to be lit on site, have a
working fire extinguisher at hand
all times.

- No smoking or naked flames near
flammable substances or in
unauthorised areas.

- Ensure proper storage/use of
petrol/diesel/flammable
substances, post warning notices

Flammable liquids Fire - No littering on site which could

Explosion become a fire hazard, maintain site
in clean condition

- Have a working fire extinguisher at
all times.

Asbestos Release of asbestos fibres - Ensure safe access and egress is

Cement pipes provided.

- Erect physical barriers to prevent
entry by unauthorised persons, as
applicable.

- Damp down exposed area to
contain fibre release.

- Personnel involved to wear
asbestos respiratory protection.

- Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.
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Asbestos
Cement removal

Person falling from height
Debris falling from height
Falling of equipment or
tools

Release of asbestos fibres

Notice to be erected informing
personnel of fragile roofs, as
applicable.

Ensure of safe access and egress in
provided.

Erect physical barriers to prevent
entry by unauthorised persons and
falls from heights, as applicable.
Roof sheets to be sprayed with
water to prevent fibre release,
where feasible.

Take extreme care to remove
sheets whole. Where breakage
occurs damp down exposed area to
contain fibre release.

Personnel involved to wear
respiratory protection.

Exclusive zone may be required
under area of sheet removal to
prevent injury from falls of material
from heights.

Only Department of Labour
registered asbestos contractors
may work with asbestos, and
strictly in accordance with the
requirements of the Asbestos
Regulations.

Asphalting

Fire
Burns to skin
Skin disease

Suitable fire extinguisher to be
place prior to commence of works
Ensure competent personnel using
material and competent and
trained machinery/equipment
operators.

Ensure there is a safe workplace at
all time.

Ensure all personnel wear sufficient
personal protective equipment
(PPE) including safety boots,
reflective vests and gloves.

Health and safety data sheet
required.

10.

Bricklaying

Caustic contamination with
mortar

Contact with sharp blade
tools

Use only trained personnel.
Safe means of access to be
provided.
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Safe/suitable working platform
required where working at height.
PPE for mortar to include gloves
where practical and goggles/ masks
where there is a risk of
contamination

11.

Brush cutting

Injury from contact with
blade/nylon

Fire (where petrol used)
Electrocution (where
electrical tools are used)

Person using brush cutter must be
trained and competent.

Use PPE such as goggles, safety
boots, ear protection, gloves, hard
hat.

Brush cutter must be in good
condition and maintained.
Adequate supervision on site at all
times.

No smoking when refuelling, fire
extinguisher to be on hand (where
petrol is used)

12.

Chainsaw use

Falling tree or branches
causing injury to persons
Incorrect use of chainsaw
causing injury

Person using chainsaw must be
trained and competent

Use PPE such as goggles, safety
boots, ear protection, gloves, hard
hat, chainsaw trousers and jackets.
Chainsaw must be in good
condition including guards.

Clear area below area of chainsaw
use and where tree felling.’

When using chainsaw at height
practise safety procedures

13.

Plumbing

Falling material

Fall from height

Fire

Burns

Exposure to lead flames

Ensure standard safety procedures
are followed at all times

Only used trained and competent
personnel

Ensure there is a safe working area
at all times.

Ensure material are stored neatly
Ensure there is a safe access and
egress at all times.

Ensure all personnel wear suitable
and sufficient PPE.

Consider a hot works permit
system prior to commencing of any
hot works.

Make sure emergency procedures
are in place and ensure all




CLIENT: ECDoE

Province of the

EASTERN CAPE

PROJECT: DoE Small Projects
COMPILED BY: Ntokozo Ngwenya

REVISION: 00

DEPARTMENT OF EDUCATION

personnel are aware of where to
go in case of fire.

14,

Plastering

Falling material
Fall from height
Contact with materials

Ensure standard safety procedures
are followed.

Ensure there is a safe working area.
Ensure safe access and egress.
Ensure competent personnel are
used.

15.

Plant or vehicles and
equipment
operation

Workers injured by passing
traffic
Road users and pedestrians
at risk from plant operation
Noise

Implement traffic protection
measures.

Trained and competent operators
must be used.

Check plant and vehicles on daily
basis before use and record
inspections. Maintain vehicles in
safe condition.

Medical certificates of fitness
required for construction plant.
Crossing of road by construction
vehicles or machines must be
limited to the practical minimum.
Plant and vehicles must be fitted
with amber rotating beacons and
reverse alarms.

Wear appropriate PPE

16.

Pilling

Falls
Struck by machine
Exposure to noise

Personnel to be trained and
competent, pilling rig to be in safe
condition and inspected on a daily
basis on a register by competent
personnel.

Empty pilling holes not to be left
unguarded.

Only approach pilling plant on
signal from operator.

Personnel to wear PPE such as ear

plugs.

17

Paving (laying)

Impact injuries from tile/
mallet

Caustic burns

Sore knees

Cuts from cutter

Impervious gloves to be worn/
barrier cream to be used

Kneelers or similar to be available.
Personal protective equipment to
be worn.

18

Painting

Contact with paint

Refer to safety data sheet for usage
instructions, hazards and
precautions required.
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When working at height, refer to
risk assessment addressing this
hazard.

19

Overhead services
(Working near)

Contact with live services
causing injury to personnel
Damage caused to services

Maintain safe clearance levels.
Establish presence of any services
via proper walk through survey of
site and/ or means service
drawings.

Wear personal protective clothing.
Ensure height of plant/ vehicles
does not compromise or exceed
clearance levels from service
provider.

20

Noise and Dust

Breathing in dust can cause
long term health problems,
noise can damage hearing

Wear respiratory and hearing
protection.

Dampen down and minimise dust
where possible.

21

Night work

Security
Lighting

The contractor shall not undertake
any night work without prior
arrangement and written permit
from the client.

The contractor shall ensure that
adequate lighting is provided for all
night work and failure to do so
shall result in work being stopped

22

Compacting and
filling

Contact with tipping
materials

Contact with moving plant
Vehicles/personnel falling
into excavations

Contact with underground
services

Trained banks man to control
vehicle movement

Only trained personnel to use plant
Personnel to stand clear as
materials are being tipped

Use stop blocks and signs to warn
vehicles of excavations, where
applicable

Stand clear of plant whilst material
is being compacted

Establish position of underground
services and protect services from
damage.

23

Concrete pumping

Sprains and strains
Hit by pump
Concrete burns
Collapse/bursting of
structure

Personnel to be in clear vision of
pump operator

Trained pump operator
Personnel working with the
concrete to wear the appropriate
equipment to protect against
cement burns
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Design of structure being loaded to
be approved by competent
designer and inspect before, during
and after loading.

Pump to be well maintained

24

Compactor
operations

Crush of feet

Only trained and competent
personnel to use the machine
Ensure operators wear steel toe
caps shoes or boots at all times

25

Confined spaces

Suffocating
Fumes

Ensure that confined spaces is
sufficiently ventilated

Wear personal protective
equipment such as proper masks if
air supply insufficient or not of
sufficient quality.

Test oxygen levels in confined
space to ensure that is safe for
entry

Ensure that emergency procedures
are in place

26

Cutting Kerbs

Saw slipping, blade
disintegrating

Only trained operators to use saw
and change blades.

PPE must be worn, gloves, goggles,
dust mask and hearing protection.
People to be kept away from the
work area.

Work to cease if people have to
pass

Sparks etc. To be directed away
from people and any flammable
material.

27

Cutting Off Disc

Noise

Cuts from machine

Fire (particularly at
refuelling)

Flying debris

Blade shattering
Contamination by fume
created or exhaust fume

Use competent personnel

Hot works control, fire
extinguisher, fire watch man.
(permit may be required).

PPE to include gloves, eye
protection, hearing protection.
Solid working position

Clear working area

Correct grade of blade must be
used

Good ventilation to be provided
(Forced if necessary)

Changing of wheels to be by
competent persons only
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Cutting discs must not be used for
grinding (grinding disc thicker).
Bystanders to wear hearing
protection, as applicable.

28

Demolition

Falling materials premature
collapse of structure

Ensure there is current method
statement in place

Ensure all emergency procedures
are in place and all details are
displayed.

Ensure that structural demolition
has been approved by designer and
site management

29

Kerb Laying

Nips at joints
Crushing by kerbs
Caustic burns

Impervious gloves and barrier
cream to be used to protect hands.
Personnel should be aware of safe
manual handling techniques when
handling kerbs.

30

Lead — working with
removal of tiles

Toxic effects from exposure
to lead and its compounds
Risk of inhalation, ingestion
and absorption

Personnel falling from
height

Debris falling from height

Demarcation of the workplace
Restriction of entry by
unauthorised persons

Restriction of substances that can
release airborne lead to certain
areas

Limit number of workers exposed
to lead

Regular cleaning of workplaces and
equipment

All employees who are exposed to
lead must be provided with
suitable and adequate PPE

Lead is to be packed in
impermeable containers that are
tightly sealed and clearly marked
for removal.

The need for medical surveillance
and the nature thereof is to be
based on both risk assessment and
air monitoring results and safety
legislations.

31

Lifting Operations

Falling material

Crushing by material

Hand injuries to the slinger
Toppling crane

Check test certificate

Check examination certificate
Check inspection have been carried
out
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Check certificates for lifting
equipment (chains, slings, shackles,
etc.)

32

Fragile Materials

Person or items falling
through fragile materials

All fragile materials to be identified
and protected prior to work
commencing.

Protection to include either
covering the fragile materials or
excluding activity.

Any coverings to be secured in
place

The location of the fragile materials
to be indicated by signage

33

Hand tools

Injuries caused by use of
hand tool

Impact with the tool
Falls due to access
problems
Contamination with
substance being worked

Ensure:

Tool is correct for the job

Tool is in good order and suitably
sharp

Personnel must be
competent/instructed in tool usage
and tool safety

Lighting is sufficient

Access is safe, working platform is
secure, leading edge is guarded
Operative is wearing all necessary
PPE

34

Hazardous
Substances

Injuries to workers through
use of hazardous
substances, e.g. injuries to
eyes, skin, etc..

Use substances in accordance with
the safety data sheet particularly
reference protective clothing
required. (example: gloves,
goggles, etc.)

Know what first aid measures are.
Have welfare facilities available for
washing of hands, etc..

35

Hot Works

Burns to eyes or other
parts of the body

PPE to include eye protection, kin
and ear protection.

Respirator maybe be required
where cutting galvanized steel or
anywhere else toxic fumes and
gases arise.

Dust can also be a problem and
forced ventilation may be required

36

Mobile Crane
Erection &
Dismantling and Use

Collapse of structure
Overturning structure
Falling Materials

Ensure emergency procedures are
in place and all operative are aware
of the details
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- Only used trained and competent
operators for the erection and
dismantling and use of cranes

- Ensure crane driver is trained and
hold certification as proof. Must
have a valid medical fitness
certificate

- Ensure crane is 360 degrees vision
if not ensure a fully trained banks
man is available at all times.

- Banksman to wear reflector vest to
identify him/herself to the crane
driver

- Ensure all personnel wear suitable
and sufficient PPE

- Consider creating an exclusion area

Members of the Injury to the member of - Barriers and signage to be in place

public — Protection the public and road users - Workers must warn away members

of from site works of the public from the works

- Footpaths and bridges which are
open to the public must be closed
off if in the area of works otherwise
made safe so that no injury to a
member of the public occurs

- Traffic turning into site — traffic
management and signage is
required

- Signage to be on the road at site
entrance warning motorists that
construction traffic turning
into/out of site access. Keep roads
free of mud where possible

- Refer to plant risk assessment for
details on plant safety precautions

- NOTE: SIGNAGE TO BE POSTED ON
SITE TO WARN OF CONSTRUCTION
MOVEMENTS. SAFE MEANS OF
ACCESS FOR BOTH CONSTRUCTION
TRAFFIC TO SITE AND PROVATE
HOMEOWNERS MUST BE AGREED

Manhole Rings & Rolling of rings - Manhole rings must be stored flat
Pipe Storage Collapse of pipes to prevent them being rolled
Crushing of persons - Banks of stock pipes are not to be
Stockpile collapse broken until they are ready to be
used
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- Personnel must stand to the side
when breaking bands so as not to
be hit by falling pipes

- Pipes must be wedged to prevent
rolling

39 | Temporary Works — | Collapse of works - Wear PPE such as gloves and
Shoring, Scaffolding, goggles

falsework, formwork - Formwork must be built by trained
person and also be inspected by
competent person and results
entered into register on site/

40 | Tower (Mobile Overturning - Tower to be on firm level ground

Aluminium Tower) Falls with wheels or feet properly

Scaffold supported

- Erection by competent person

- Inspection before first use

- Weekly record of inspection
required

- Guard rails and toe boards as per
normal scaffold

- Beware when moving of overhead
obstructions, such as power lines

- Never move in strong winds

41 | Underground Striking of buried services - Make all necessary enquiries to

Services establish what services are in the
area

- Assume all services to be live
(unless confirmation Is received to
confirm that services are isolated
or otherwise made safe.

- Comply with requirements of the
safe system of work for
underground services

- Where available locate services
with a locator

- Hand dig around services

42 | Working at height Personnel falling from - All access equipment is properly

height constructed (inspection record

Falling debris must be maintained)

Those beneath being - Only trained personnel construct,

injured dismantle or control access
equipment

- All equipment must have full toe
boards and guard rails, Comply
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with SANS10085 on erection, use
and dismantling scaffolding

No access equipment to be loaded
above its safe working load

No access equipment to be loaded
above the level of the guardrail
Where working involves leaning
out an open leading edge, then all
personnel are to be fitted with a
full body harness. The harness
must be connected at all times

All fall arrest equipment to be
correctly maintained

Ensure if ladders used for access,
they are either footed or tied.

43

Precast slab/ Unit
laying and fixing

Falls
Falling material
Manual handling

Emergency procedures are in place
and personnel explained details
Use competent personnel

Ensure suitable and sufficient
access and egress is provided

Safe place of work must be
provided

Ensure all personnel wear correct
PPE

Exclusion zone may be required for
protection against risk of falling
objects

44

Road Construction

Risk of being struck by
vehicles

Ensure traffic management
measures in place

No construction activities to
commence until adequate
provision made to accommodate
traffic in accordance with the South
African road signs manual

Wear reflective waist coats when
working on or near the road and
road shoulder as well as any either
required PPE clothing

Crossing of road by personnel must
be limited to the practical
minimum

Use of fencing or other barriers as
appropriate.

45

Road Marking

Contact with moving
vehicles

Ensure suitable and sufficient road
signs are erected, as applicable
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Fire

Possible road or lane closure may
be required, traffic management
may be required

Fire extinguisher to be situated in a
suitable area, use dry powder or
foam

46

Rope Access

Personnel falling from
Height

Falling debris

Those beneath being
injured

Ensure:

Competent person is appointed in
writing to supervise all rope access
on the site

Compliance with Construction
regulations particularly section 10
& 18

All rope access work is carried out
under supervision of a competent
person

All rope access operators are
competent and licensed to carry
out their work

The design, selection and use of
the equipment and anchors comply
with safety standards incorporated
for this purpose into these
regulations under section 44 of the
act.

Site specific fall protection plan
must be developed by a competent
person applicable to the specific
work and environment prior to the
commencement of the work
including all records of
maintenance and inspections of all
equipment used for the work
operations

47

Steel fixing

Back injuries caused by
manual handling

Eye injuries from tie wire
Trips/Falls

Falling from height

PPE must include safety boots and
goggles

Manual handling training may be
required

Care to be taken when near
overhead lines

Use only trained personnel
Provide safe means of access
Maintain and regularly inspect all
lifting appliances and equipment
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Cap starter bars to prevent injuries
where feasible

Construct scaffold walkway to cross
reinforcing mesh, as required

48

Steel erection

Falls from height

Falling components
Contact injuries from falling
lifting equipment

Adhere to all general precautions
for working at height

Barrier off/ exclude area below
work

All lifting appliances to be
examined and inspected
Inspection register in place and up
to date

All personnel to be trained and
competent wear clipped on safety
harnessed when working on height
Ensure that lifting equipment
(slings, chains and shackles) test
certificates are current and on site
Competent persons only to connect
loads and direct plant

49

Work over or next to
water

Drowning

Evaluate the depth of water, height
above water that work takes place,
whether workers can swim or not
and then determine safety
precautions required: these may
include such measures such as
barriers, signage, life belts, safety
harness etc.

When working on
river/harbour/dam edge, erect life
saving devices and barriers to
protect workers and vehicles (Stop
blocks may also be required). Only
trained and competent personnel
may be used

50

Scaffold
Erection/Dismantling

Personnel falling from
height

Items of scaffold falling
onto personnel
Scaffold collapsing onto
those below

Ensure:

Scaffold is designed to take the
imposed load

Scaffold is not overloaded
Scaffolders are fully trained
Scaffolding is regularly checked by
competent person and record of
inspection retained. Written
inspections to be recorded on
weekly basis.
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Scaffolders must adhere to the safe
systems of work.

All fall arrest equipment to be
checked and certified in good
working order

That ALL understand the safety
system of work

51

Shuttering walls,
Beams, Columns

Falling from height
Falling materials from
height

Cuts and abrasions from
splinters and nails

Ensure all personnel wear
appropriate PPE

Ensure at all times there is a safe
working platform

Use only trained competent
personnel

If electrical tools are being used
ensure they have been tested and
safe to use

Ensure timber is de-nailed after
used

Ensure safety standards are
followed at all times

Ensure there is a safe means of
access and egress at all times
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Y,

AGREEMENT WITH MANDATARY

WRITTEN AGREEMENT ENTERED INTO
AND BETWEEN

(Hereinafter referred to as the Employer)

and

(Hereinafter referred to as The Employee)

Compensation Fund

Number:
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Whereas the Company called under contract no. for the executing of the following

At (“Premises™)

and whereas the contractor

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as
provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the
undersigned agree to:

1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the
Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst
any such employees are on the premises.

2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst
he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the
duration of his contractual relationship with the client whichever period is the longest:

»  Public liability insurance covers.
* Any other insurance cover that will adequately make provision for any possible losses and/or claims arising
from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises.

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times
comply with all the requirements of the Act and without derogating from this general undertaking, also comply with
the following conditions:

*  All work performed on the premises must be performed under the close supervision of the contractor’s
employees who are trained to understand the hazards associated with any work that the contractor performs on
the stated premises.

*  The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates
any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the
Client.

*  The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his
employees and any Contractor comply with them.

*  The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made
aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced.

The Contractor must provide the Client with written proof that his employees and those of the sub contractor have
been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the
analysis.

» Discipline regarding Occupational Health and Safety shall be strictly enforced.

»  Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the
Contractor and worn as prescribed.

» Safe work practices shall be enforced and all employees shall be made conversant with the contents of these
practices.

* No unsafe equipment/machinery and/or articles will be allows and/or used on the premises.

* All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of
Labour as well as to the client. The Client shall further be provided with copies of all documentation relating to
any incident.

»  The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Act into any incident involving a Contractor and/or his employees and/or his Contractor.

*  No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the
Client without prior written approval.

*  Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly
completed and approved permit.
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* No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of
being under the influence of alcohol or any other intoxicating substance shall be removed from the premises.
»  Full participation shall be given if and when Client employees inquire into Occupational Health and Safety

issues.
*  The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the

execution of the work.

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything
that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard.

5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way
whilst performing any work on the premises.

Date

1. Signed by Client Rep

Date
Signed by Contractor or his Authorized Represent

N






C3.4 Contractors Reports



CONTRACTOR MONTHLY REPORT PART 1

Project No: ......covnieiiiiin s Project Name: ........c.cooiiiiiiiiiieans
Contract No: ..........cocovviiiniiennnns
Contractor Name: ........coiviiiiiii e e
ClamNo: ... For Period Ending: .............cocciiiiiiiiniiee
Date of Report: ........cccocvnvieinnnnenn.

The Contractors monthly report comprises an integral part of the
Contractors payment claim and processing of the payment claim
is not permitted without this report also being submitted i.e.

“NO REPORT - NO PAYMENT".

Attachments:

Part 2 : Overall Project Worker Schedule: Schedule of all local labourers
employed since the start of the project

Part 3 : Weekly Task Wage Register
Part 4: Local Labour Schedule
Part 5: Beneficiary List (certified copy of ID’s)

Additional Requirements:

1. When contractor recruit local labourers, they must produce a 13 digit identity document
and a certified copy of the ID must be forwarded to the DRPW Regional EPWP
representative

2. That at least one disabled person be recruited and employed on the project and
reported as such

3. A daily attendance register should be kept on site

4. Each beneficiary must sign the payment sheet, as proof that they have been paid.

5. At the bottom of the contractors report, the site agent or CLO or contractor must sign
the document as proof that the people indicated have worked the number of days

6. Employment of local labourers should constitute the following:

a. 55% women

b. 55% young people

c. the minimum wage rate to be paid is in accordance with the National Minimum
Wage Act, 1 March 2023 of the latest Published Act.



OVERALL PROJECT WORKER SCHEDULE (local labourers only)
Project No. ......ovvmei e

Month of Report: ........o e e

Contract No: ............... PART 2

Project Name: ... e e

Sheet: .............. (o] U
Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the
project.
No. Name of Local Identity Number Month Age Place a tick in the box which corresponds
Labourer Worker Tick if Yes to the Gender and
Started Age of the Worker
S Women Men
ey
i . 5
[2]
foE |2 5 © g Over | 35yrs | Over | 35yrs
2283|852 g 87 B | 8 |m &
£ % g 23| ¢ ®| 6| S| | & ys |under | yrs | under
to00o 2 |S|3| 2| 5|88 9 2A 2B 2C 2D
LT Q|a|lwn|n|n|0|=|a
Total No. of
Totals for this sheet workers
Totals from previous sheet Employed
on the
Project
Totals carried forward
®) ® © ® ® ©®» © H o Q) ® (® ) (N) = (J#K+L)

)

NOTE: LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2%




WEEKLY TASK WAGE REGISTER (local labourers only) Contract No: ..................... PART 3

Project No. ................cceeee. Project Name: ................ccceoiiiinnnn.n. Week Ending: ......................... Sheet...... of ....
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
Total DAY Total Workers signature
No. Name of local worker Mon| Tue | Wed |Thu | Fri | Sat |Sun TASKS Rate per Payment due on receigt of Date Payment
worked this | DAY TASK |'2Y P Received by Worker
to Worker Payment
week
Totals This Sheet
Totals Brought Forward From previous Sheet
Totals Carried Forward
| | (A) B)

Completed by: Name: ........................ Signature: ..........c..cenene. Capacity: .............c.... Date: .......cccevvieiinennnn.




LOCAL LABOUR AND MATERIAL SCHEDULE

Contract No: .............ec..e.
Project No: ...........ocenenetnns
ClaimNoO: ....ccceoieiiiiiiiieies

(00 Y 1 10 1 o] gl N F= 1 0 1 L=

Date of Report: .......c.cocvoviiiiiiiiiiiiiie e e,
Project Name: ..........ccooiiiiiiiiiiiiiieaans

For Period Ending: ...........cccoooiiiiiiiian .

PART 4

1. Summary of Day Tasks worked and Amount Spent on Local Labour this

month
Week Week Ending Total Day Total Amount
No. Tasks / Paid
Person Days
Worked
(Total of (A) | (Total of (B) from
from Form 4 | Form 4 for each
for each week)
week)
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
Total
R

2. Summary of Amount Spent on Local Labour to date

Transfer to 2 in table below

1. Previous Amount Spent on Local Labour (From previous claim)

2. Amount Spent on Local Labour this month (From Total above)

3. Total Amount Spent on Local Labour to date (3)=(1+2)

3. Local Labour Schedule

Summary of Local Labour Employed No. of local | % of
workers who Total
worked on the
project to date

. (From Part 2)

Columns refer to Columns in Part 2

1. Total No. of individual local workers who have worked on the Project (Column N) 100%

10. How many of the Total No. are local youth (35 yrs and under) (Column B &

D)

11. How many of the Total No. are local women (Column A + B)

4. Summary of Amount Spent on Material to Date
(Cumulative)

This Month || Total to

Hltem

date




1. Material from Local Municipality

2. Material from Local District Municipality

3. Material from Outside the Eastern Cape

4. Material from other areas within the Eastern Cape

Total Material

Total material as percentage of contractor expenditure

Total as percentage of contractor budget

Training of Local Workers

Catogory of training Name of course | No. trained | Days trained

Comments on

progress

(a) Technical training Bricklaying

for implementation Carpentry

Plumbing

Fencing

Plastering

Painting

House Building

Handyman

Electrical

(b) Institutional
training for local
management beyond

construction

(c ) Technical training
for OMM

(d) Institutional
training for

implementation

(e) HIV/ Aids etc.

Other - Please specify

Total

NOTE: LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO
EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2%

Completed by: ... s e

Name Signature Capacity




Part 5: Pricing Data



C2.1 Pricing Instructions



C2.1: PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 4.1 of March 2005)

Project title: | EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL
RFQ No: 2022/07/701
1. BILLS OF QUANTITIES

The bills of quantities forms part of and must be read and priced in conjunction
with all the other documents forming part of the contract documents, the
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and
all other relevant documentation.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums,
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT
calculated and added to the Total Value thereof in the Final Summary.

PREVIOUS WORK

The bidder is to acquaint themselves with the site thoroughly before pricing.
Adjustment of prices will not be entertained after the award of the contract.




C2.2 Preliminaries / Bill of Quantities / Final Summary






SECTION NO. 2

Alterations

2-1



SECTION NO. 2
Alterations

BILL NO. 1
ALTERATIONS

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of the
work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Pitched corrugated sheet roof covering 50m x 10m x
2.5m high overall, and dispose off site to lawful site
identified by the contractor

Ceilings including damaged 38 x38mm brandering and
cornices

Fiber cement fascia and barge boards
PVC gutters and downpipes

Taking out and removing sundry joinery work,
fittings, etc
Pinning boards size 1400 x 1200mm high

Taking up and removing wood block floor
coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

Vinyl tile floor covering

Taking out/off and removing glass and mirrors

Glass window panes from steel windows, including
cleaning out rebates and preparing for new glass

25mm screeds to floors

Carried to Collection
Section No. 2
Bill No. 1
Alterations
2-2

Unit

Lump
Sum

m2

No

m?2

No

m2

Quantity

512
192
100

512

40
512

Rate

Amount




10

11

CARTING AWAY RUBBLE

Building rubble to a lawful site identified by th contractor
with a return certificate of safe and lawful disposal in a
designted landfill site

DEMOLISH EXISTING ABLUTION FACILITIES

Demolish existing brick ablution facilities sized

16m x 6m x 2.5m High, consisting of Pit latrines, walls,
doors, windows, roofs, concrete floor slabs and filling
up pits leaving the area free of any rubble and building
materials. 200 mm Layer of topsoil to be included to
cover final demolished area. Including all rubble to
approved dumping site

Demolish existing zinc Pit latrines size

1.2m x 1m x 2.5m high. Including removing all slabs
and pits. Including filling up the pits with suitable
material. Leaving the area clean of rubble with 200mm
topsoil covering the area.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

2-3

Unit

Iltem

No

No

Quantity

Rate

Amount




BILL NO. 1

ALTERATIONS

COLLECTION

Section No. 2
Bill No. 1
Alterations

Brought Forward from Page

Carried To Section Summary

2-4

Page No

2-2
2-3

Amount




Bill No.

1

SECTION NO. 2

Alterations

SECTION SUMMARY

ALTERATIONS

Section No. 2
SECTION SUMMARY

Carried to Final Summary

2-5

Page

Amount




SECTION NO. 3

Building Works

3-1



Unit  Quantity Rate Amount

SECTION NO. 3
Building Works
BILL NO. 2
MASONRY
BRICKWORK IN SUPERSTRUCTURE
Sizes in description
Where sizes in descriptions are given in brick units,
one brick shall represent the length and half brick
the width of a brick
Brickwork of NFP bricks in class Il mortar
Half brick walls in beam filling m2 30
Carried To Section Summary R
Section No. 3
Bill No. 2
Masonry
3-2




SECTION NO. 3

Building Works
BILL NO. 4
ROOE COVERINGS

PROFILED METAL SHEETING AND ACCESSORIES
User Note -

Where roof coverings are fixed on top of rigid board
insulation to purlins etc they are to be described as such

Note that besides galvanised steel, sheeting is also
available in corten steel, stainless steel, copper and
aluminium

0,5mm Z275 spelter galvanised corrugated steel
sheets with silicone polyster chromadek finish _and
standard grey backing finish on reverse side, fixed
to timber purlins at approximately 750mm centers
including all screws, bolts, washers, etc according
to strict specification of the manufacturer

Roof covering with a 25 degree pitch

Carried To Section Summary
Section No. 3
Bill No. 4
Roof Coverings
3-3

Unit

m?2

Quantity

600

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 5
CARPENTRY AND JOINERY

EAVES, VERGES, ETC

Fibre cement

Extra over for suitable barge boards

10 x 225mm Medium density plain Fascias board, fixed
to runners (elsewhere measured) twice screwed with 12
x 40mm countersunk screws including galvanised PVC
H-profile jointing strips, holes, etc

NOTICEBOARDS, KEYBOARDS, DUCKBOARDS,
ETC

Standard Vitrex domestic beige pinning board

Pinning boards size 1200 x 2400 long panels all fixed to
plastered wall in position as directed by the principal
agent

Carried To Section Summary
Section No. 3
Bill No. 5
Carpentry And Joinery
3-4

Unit

No

Quantity

100

92

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 6
CEILINGS PARTITIONS AND ACCESS FLOORING

CEILINGS, PARTITIONS AND ACCESS FLOORING
CEILING TIMBERS, BEADS, INSULATION, ETC

Unless otherwise described ceilings shall be deemed to
be horizontal

"Romatherm"

100mm thick laid flat on ceiling panels in accordancee to
manufacture's instructions

NAILED-UP CEILINGS

6,4mm Gypsum plasterboard

Ceilings including 38 x 38mm sawn softwood brandering
at 400mm centres generall in one direction fixed to
existing trusses and along perimeter of the wall

Extra over ceiling for 630 x 630mm trap door of 32 x
2.5mm wrought softwood rebated framing with ceiling
board board and fitted flush in opening, including
necessary trimmers around

6.4mm Gypsum plasterboard with H-profile PVC
jointing strips
Gypsum plasterboard cornices

75mm Coved cornices, plugged

Carried To Section Summary
Section No. 3
Bill No. 6
Ceilings Partitions And Access Flooring
3-5

Unit

m?2

No

Quantity

512

512

160

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 7
FLOOR COVERINGS

FLOOR COVERINGS

Supply and fit 300 x 300 x 2mm fully flexible vinyl
tiles including cutting and waste

On floors

POLISH, SEALERS, ETC

Clean by Stripping and sealing and apply three coats
water based copolymer emulsion or other approved
sealer:

On vinyl flooring

Carried To Section Summary
Section No. 3
Bill No. 7
Floor Coverings
3-6

Unit

m?2

m2

Quantity

512

512

Rate

Amount




SECTION NO. 3
Building Works

BILL NO. 8

PLASTERING

INTERNAL PLASTER

Cement plaster wood floated on brickwork

On walls internally in patches (Provisional)

Section No. 3
Bill No. 8
Plastering

Carried To Section Summary

3-7

Unit

m2

Quantity

768

Rate

Amount
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SECTION NO. 3

Building Works
BILL NO. 9
PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

PVC-U qutters and rainwater pipes

75mm Half-round roof gutters

75mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for angle

Extra over gutter for outlet for 75mm pipe
Extra over rainwater pipe for shoe

Extra over rainwater pipe for swan-neck

Carried To Section Summary
Section No. 3
Bill No. 9
Plumbing And Drainage
3-8

Unit

No
No
No
No
No

Quantity

100
23

0 o0 0 o0 o

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 10
GLAZING

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass with putty. Putty to rceive

paint to match window frame

Panes not exceeding 0,5m

Section No. 3
Bill No. 10
Glazing

Carried To Section Summary

3-9

Unit

No

Quantity

40

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 11
PAINTWORK

ON EXISTING INTERNAL FLOATED PLASTER
SURFACES

Surface preparation shall include stopping, sanding
down all blemishes, cleaning surface free from dust
and all contaminants

ON INTERNAL FLOATED PLASTER SURFACES

Preare and apply one universal undercoat, one
undercoat and two coats Plascon eqggshell enamel
paint in colour specified by the Architect

Interior walls

ON METAL SURFACES

Prepare by removing existing loose material, prime,
clean and apply two coats "Plascon" eggshell
enamel paint to match exisitng colour

Windows (both sides measured)

ON NEW FIBRE CEMENT BOARD SURFACES
Ceilings

Fascia and bardge boards

ON WOOD SURFACES

Prepare surface by knot stopping, sanding down all
blemishes and apply one coat wood primer and two
coats "Plascon: velvago enamel on

Doors

Skirtings, rails, etc not exceeding 300mm girth

Carried To Section Summary
Section No. 3
Bill No. 11
Paintwork
3-10

Unit

m?2

mZ

Quantity

768

512
384

256

Rate

Amount




SECTION NO. 3

Building Works
BILL NO. 12
PROVISIONAL SUMS

PROVISIONAL SUMS

Where stated, the contractor may allow for profit if required
ELECTRICAL, ELECTRONIC AND MECHANICAL INSTALLATIONS
General electrical installation

Provide the sum of R25 000 (twenty five thousand rand) for general electrical
installation

Profit
Attendance

SIGNAGE

Sighage
Provide the sum of R15 000 (fifteen thousand rand) for external signage

COMMUNITY LIASION OFFICER
Community Liaison Officer

Provide the sum of R18 000 (eighteen thousand rand) for Community Liaison
Officer (CLO) at R6000 per month. This amount shall be spent at the
instruction of th Principal Agent in accordance to the instruction of the client

RELOCATION OF PREFABRICATED STRUCTURES ELSEWHERE
Provide the sum of R480 000 (four hundred and eighty thousand rand) for
relocation of prefabricated structures to a new identified site by the client

Carried To Section Summary
Section No. 3
Bill No. 12
Provisional Sums
3-11

Lump
Sum

Item

Item

Lump
Sum

Lump
Sum

Lump
Sum

Amount

25 000

15 000

18 000

480 000

00

00

00

00




Bill No.

10
11

12

SECTION NO. 3

Building Works
SECTION SUMMARY

MASONRY

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

PLASTERING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK

PROVISIONAL SUMS

Carried to Final Summary

Section No. 3
SECTION SUMMARY

3-12

Page

3-3
3-4
3-5
3-6

3-8
3-9
3-10
3-11

Amount




SECTION NO. 4

External Works

4-1



SECTION NO. 4
External Works

BILL NO. 1
EXTERNAL WORKS

RAINWATER HARVESTING TANKS
BLANK DESCRIPTION

Replace and re-position rainwater harvesting tanks
including tank stands (4 x 5000L, 1 x 2500L)

Carried to Final Summary
Section No. 4
Bill No. 1
External Works
4-2

Unit

No

Quantity

Rate

Amount




SECTION NO. 5

Preliminaries
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SECTION NO. 5
Preliminaries

PRELIMINARIES
Disclaimer

While the ASAQS aims to ensure that its publications represent best
practice, the ASAQS does not accept or assume any liability or responsibility
for any events or consequences which derive from the use of the
Preliminaries Master Bill. Such Master Bill is not exhaustive and is therefore
only intended to provide general guidance to those who wish to make use of
it. This publication is provided 'as is' without warranty of any kind, either
expressed or implied including but without limitation to warranties of
merchantability, fitness for a particular purpose and non-infringement

User note:

Delete the above Disclaimer when preparing this Bill No 1 for tender or
contract purposes. Hereinafter edit all text, etc but even more specifically
text within ?...? to ensure that such text applies to the specific project or
contract

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (March 2014 Edition 6.1) prepared
by the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part
of this agreement

The Preliminaries Revision 1 (February 2016) published by the Association
of South African Quantity Surveyors for use with the JBCC Principal Building
Agreement shall be deemed to be incorporated in these bills of quantities,
amended as hereinafter described

The contractor is deemed to have referred to the abovementioned
documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only.

Where any item is not relevant to this agreement such item is marked N/A
(signifying not applicable)
USER NOTE

A provision/clause in Edition 6.1 of the JBCC Principal Building Agreement
may have unintended consequences. The following is relevant:

Within the contract data document there is space to insert changes made to
the JBCC documentation. Quantity surveyors have generally up to now
merely inserted in this space "Refer to Bill No. 1".

Below the abovementioned space the following note has been inserted:
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'Note : The amendments contained herein or in the single referenced
Annexure constitute the only amendments to the standard JBCC Agreement
that will apply. No other amendments shall be of any force or effect'

Should quantity surveyors wish to adhere to the system of inserting
amendments, modifications, corrections or supplements to the JBCC
documentation under the listed clause headings in Bill No. 1 (Preliminaries)
then it is suggested that the following clause be inserted in the space
provided in the contract data where changes made to the JBCC
documentation are to be recorded:

'It is specifically agreed that the note below calling for amendments to the
standard JBCC Agreement to be listed in the space provided in the contract
data or recorded in 'the single referenced Annexure' shall not apply . Where
standard clauses or alternatives are not entirely applicable to this agreement
such amendments, modifications, corrections or supplements as will apply
are given under each relevant clause heading in Bill No 1 (Preliminaries) and
such amendments, modifications, corrections or supplements shall take
precedence notwithstanding the note below and notwithstanding the
provisions of clause 5.6 of the JBCC Principal Building Agreement’

Not doing as suggested above when adhering to the system generally used
by quantity surveyors up to now may result in any amendments within Bill No.
1 (Preliminaries) being considered null and void, which could then lead to
major claims

The following paragraph should in addition be inserted

? Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as
will apply are given under each relevant clause heading and such
amendments, modifications, corrections or supplements shall take
precedence notwithstanding anything to the contrary contained in the
abovementioned documents ?

PREAMBLES FOR TRADES
USER NOTE

The Model Preambles for Trades 2008 published by the Association of South
African Quantity Surveyors is designed to support and extend the
abbreviated descriptions utilised in these bills of quantities by inter alia
referring to SANS construction standards. Where such model preambles are
not applicablenone (eg where BS or Euro construction standards are
applicable or the design consultants provide other preambles/specifications
for insertion), users are to ensure that the abbreviated descriptions when
read in conjunction with the Standard System of Measuring Building Work
(seventh edition) for works within South Africa or the Standard Method of
Measuring Building Work for Africa 2015 (first edition) for works elsewhere in
Africa, represent the full description by extending the abbreviated bills of

Note that the text of the Standard System of Measuring Building Work
(seventh edition) and that of the Standard Method of Measuring Building
Work for Africa 2015 (first edition) is the same
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The Model Preambles for Trades 2008 as published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said Model Preambles will be entertained

Note that the text of the Standard System of Measuring Building Work
(seventh edition) and that of the Standard Method of Measuring Building
Work for Africa 2015 (first edition) is the same

Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the Model Preambles

The contractor's prices for all items throughout these bills of quantities
shall take account of and include for all of the obligations, requirements and
specifications given in the Model Preambles and in any supplementary
preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses of the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses of the
aforementioned Preliminaries document

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the
adjustment of preliminaries , the amounts entered against the relevant
items in these preliminaries are to be divided into one or more of the three
categories provided namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (Al - A7)
Clause 1.0 - Definitions and interpretation

Definition of agreement
The definition of agreement is replaced with the following definition :

'AGREEMENT : The JBCC Principal Building Agreement, the completed
JBCC PBA contract data, the contract drawings, the priced documents
and any other documents reduced to writing and signed by the parties’

Pricing of bills of quantities
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The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where
to be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of
packaging, duties, taxes (other than Value Added Tax), imposts,
establishment charges, overheads, profit and all other obligations arising out
of this agreement . Value Added Tax (VAT) is to be separately stated on the
summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out
of the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and
subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. Itis
the intention that the abbreviated descriptions be fully described when read
with the applicable measuring system and the relevant preambles and/or
specifications. However, should the full intent and meaning of any description
not be clear, the contractor shall, before submission of his tender, call for a
written directive from the principal agent , failing which it shall be assumed
that the contractor has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons then:

1. These persons are deemed to be jointly and severally liable to the
employer for the performance of this agreement

2. These persons shall notify the employer of their leader who has authority
to bind the contractor and each of these persons

3. The contractor shall not alter its composition or legal status without the
prior written consent of the employer

Errata by JBCC

Omit from definition of construction period the words : 'excluding annual
holiday periods' Omit from definition of preliminaries the word : ‘priced'

Clause 2.0 - Law, regulations and notices

User note

Insert the following where a health and safety specification is NOT yet
available

?Health and safety
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Without limiting the generality of the provisions of clause 2.0, the
contractor's attention is drawn to the provisions of Construction Regulations
issued in terms of the Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a documented health
and safety specification for the works and that the employer shall ensure
that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The contractor shall price
opposite this item for compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and safety specification
[2.1]?

User note
Insert the following where a health and safety specification IS available
?Health and safety

Without limiting the generality of the provisions of clause 2.0, the
contractor's attention is drawn to the provisions of Construction Regulations
issued in terms of the Occupational Health and Safety Act, 1993. It is
specifically stated that the employer shall prepare a documented health
and safety specification for the works (refer to Annexure ? for a copy of the
relevant specification) and that the employer shall ensure that the
contractor has made provision for the cost of health and safety measures
during the execution of the works . The contractor shall price opposite this
item for compliance with the act and the regulations and the provisions of the
aforementioned health and safety specification [2.1] ?

The contractor shall:
1. Comply with the health and safety specification for the works

2. Prepare and agree with the health and safety consultant the health and
safety plan for the works

3. Co-operate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and
with the health and safety plan and specification

5. Conform to the conditions contained in the employer's safety specification
User note

Insert ONE of the following for residential developments only

? NHBRC levies

The employer shall allow for and pay any levies required by the National
Home Builders Registration Council (NHBRC). The contractor warrants that
he is registered and will maintain registration with the NHBRC for the duration
of this agreement [2.1] ?

? NHBRC levies

The employer shall allow for and pay any levies required by the National
Home Builders Registration Council (NHBRC). The contractor warrants that
he is registered and will maintain registration with the NHBRC for the duration
of this agreement [2.1] ?
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Clause 3.0 - Offer and acceptance
Clause 4.0 - Assignment and cession

Clause 5.0 - Contract documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the
inclusion of Value Added Tax (VAT)

User note

The contract drawings are to be listed in the contract data. If insufficient
space is available for such listing or for any other reason then reference
should be made in the contract data as to where the contract drawings are
listed. One of the following clauses may be used

Insert the following where only a few contract drawings are applicable
?Contract drawings

The contract drawings are as listed on the contents page of the bills of
guantities [5.1] ?

Insert the following where numerous contract drawings are applicable
?Contract drawings

Refer to Annexure ? for a list of the contract drawings [5.1] ?

Priced document as specification

Clause 5.3 is deemed to be deleted

The principal agent shall decide which portion of the priced document may
be used as a specification of materials and goods or methods, if any

User note
Insert the following where applicable
?Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor
shall be deemed to have received such drawings on the date that such
drawings have been dispatched electronically [5.5]

Precedence

Clause 5.6 is deemed to be deleted. The provisions of the Bill No. 1
(Preliminaries) shall take precedence over any other documents which
constitute this agreement [5.6]

Clause 6.0 - Employer's agents

? Delegated authority

The authority of the principal agent to issue contract instructions and
perform duties for specific aspects of the works is delegated to agents as
follows [7.2]: ?

User Note
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Add delegated authority as may be required for other relevant consultants not
listed hereinafter

? 1. Architect
User Note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

1.1 Duties : The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [17.0] :

1.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

1.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

1.2.3 The site [13.2.4]
1.2.4 Compliance with the law , regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [8.0]
1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
1.2.16 Work by (a) direct contractor (s) [17.0]

1.2.17 Access by other or previous contractors to remedy defective work
1.2.18 Removal from the site of any person employed on the works

1.2.19 Removal from the site of any person not engaged on or connected
with the works
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1.2.20 On termination, protection of the works , removal of construction
equipment and surplus materials and goods [29.0]

? 2. Quantity surveyor
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

2.1 Duties : The quantity surveyor is responsible for all measurements,
valuations, financial assessments and all other quantity surveying and cost
control functions of the works

2.2 Contract instructions [17.0] :

2.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

2.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

2.2.3 The site [13.2.4]
2.2.4 Compliance with the law , regulations and bylaws [2.1]

2.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

2.2.6 Opening up of work for inspection, removal or re-execution

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing damage to the works [8.0]
2.2.11 Rectification of defects [21.2]

2.2.12 Alist for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
2.2.16 Work by (a) direct contractor (s) [17.0]

2.2.17 Access by other or previous contractors to remedy defective work
2.2.18 Removal from the site of any person employed on the works
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2.2.19 Removal from the site of any person not engaged on or connected
with the works

2.2.20 On termination, protection of the works , removal of construction
equipment and surplus materials and goods [29.0]

?3. Civil and structural engineer
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

3.1 Duties : The civil and structural engineer is responsible for all
measurements, valuations, financial assessments and all other quantity
surveying and cost control functions of the works

3.2 Contract instructions [17.0] :

3.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

3.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

3.2.3 The site [13.2.4]
3.2.4 Compliance with the law , regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

3.2.6 Opening up of work for inspection, removal or re-execution

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage to the works [8.0]
3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

3.2.14 Appointment of a subcontractor [14.0; 15.0]

3.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
3.2.16 Work by (a) direct contractor (s) [17.0]

3.2.17 Access by other or previous contractors to remedy defective work
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3.2.18 Removal from the site of any person employed on the works

3.2.19 Removal from the site of any person not engaged on or connected
with the works

3.2.20 On termination, protection of the works , removal of construction
equipment and surplus materials and goods [29.0]

?4. Mechanical engineer
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

4.1 Duties : The mechanical engineer is responsible for all measurements,
valuations, financial assessments and all other quantity surveying and cost
control functions of the works

4.2 Contract instructions [17.0] :

4.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

4.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

4.2.3 The site [13.2.4]
4.2.4 Compliance with the law , regulations and bylaws [2.1]

4.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

4.2.6 Opening up of work for inspection, removal or re-execution

4.2.7 Removal or re-execution of work

4.2.8 Removal or substitution of any materials and goods

4.2.9 Protection of the works

4.2.10 Making good physical loss and repairing damage to the works [8.0]
4.2.11 Rectification of defects [21.2]

4.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

4.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

4.2.14 Appointment of a subcontractor [14.0; 15.0]
4.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
4.2.16 Work by (a) direct contractor (s) [17.0]
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4.2.17 Access by other or previous contractors to remedy defective work
4.2.18 Removal from the site of any person employed on the works

4.2.19 Removal from the site of any person not engaged on or connected
with the works

4.2.20 On termination, protection of the works , removal of construction
equipment and surplus materials and goods [29.0]

?5. Electrical engineer
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

5.1 Duties : The electrical engineer is responsible for all measurements,
valuations, financial assessments and all other quantity surveying and cost
control functions of the works

5.2 Contract instructions [17.0] :

5.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

5.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

5.2.3 The site [13.2.4]
5.2.4 Compliance with the law , regulations and bylaws [2.1]

5.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

5.2.6 Opening up of work for inspection, removal or re-execution

5.2.7 Removal or re-execution of work

5.2.8 Removal or substitution of any materials and goods

5.2.9 Protection of the works

5.2.10 Making good physical loss and repairing damage to the works [8.0]
5.2.11 Rectification of defects [21.2]

5.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

5.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

5.2.14 Appointment of a subcontractor [14.0; 15.0]
5.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
5.2.16 Work by (a) direct contractor (s) [17.0]
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5.2.17 Access by other or previous contractors to remedy defective work
5.2.18 Removal from the site of any person employed on the works

5.2.19 Removal from the site of any person not engaged on or connected
with the works

5.2.20 On termination, protection of the works , removal of construction
equipment and surplus materials and goods [29.0]

?7. Wet Services engineer
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause 17.0
of the JBCC PBA

7.1 Duties : The electrical engineer is responsible for all measurements,
valuations, financial assessments and all other quantity surveying and cost
control functions of the works

7.2 Contract instructions [17.0] :

7.2.1 Rectification of discrepancies, errors in descriptions or omissions in
contract documents other than this agreement

7.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

7.2.3 The site [13.2.4]
7.2.4 Compliance with the law , regulations and bylaws [2.1]

7.2.5 Provision and testing of samples of materials and goods , of finishes
and assemblies of elements of the works

7.2.6 Opening up of work for inspection, removal or re-execution

7.2.7 Removal or re-execution of work

7.2.8 Removal or substitution of any materials and goods

7.2.9 Protection of the works

7.2.10 Making good physical loss and repairing damage to the works [8.0]
7.2.11 Rectification of defects [21.2]

7.2.12 A list for practical completion specifying outstanding or defective
work to be rectified to achieve practical completion and a list for
completion and a list for final completion specifying outstanding or
defective work to be rectified to achieve final completion

7.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

7.2.14 Appointment of a subcontractor [14.0; 15.0]
7.2.15 Termination of a nominated n/s subcontract agreement [27.2.8]
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7.2.16 Work by (a) direct contractor (s) [17.0]
7.2.17 Access by other or previous contractors to remedy defective work
7.2.18 Removal from the site of any person employed on the works

7.2.19 Removal from the site of any person not engaged on or connected
with the works

7.2.20 On termination, protection of the works, removal of construction
equipment and surplus materials and goods [29.0]

?8. Health and safety consultant
User note

Insert the following but remove where the consultant is not relevant to this
agreement. Edit both the duties and the contract instructions of the
consultant in keeping with the wishes of the principal agent

Note that the contract instructions hereinafter are those listed in clause
17.0 of the JBCC PBA

8.1 Duties : The health and safety consultant is responsible for all aspects of
health and safety of the works.

Without derogating from the generality thereof, the health and safety
consultant will perform the following specific functions

8.1.1 Act as the employer's agent in terms of Construction Regulations
issued in terms of the Occupational Health and Safety Act,1993

8.1.2 Prepare and update the health and safety specification for the works
8.1.3 Agree with the contractor the health and safety plan for the works

8.1.4 Carry out regular audits to ensure adherence to the safety plan and
compliance with the Act and Regulations

8.1.5 Stop the execution of the works where the agreed specification or
plan is not adhered to

Clause 7.0 - Design responsibility

Insurance and security (A8 - A11)
Clause 8.0 - Works risk

Clause 9.0 - Indemnities
Clause 10.0 - Insurances

Clause 11.0 - Security

User note

If it is deemed advisable, the EXTENT of any security for payment may be
stated as follows:

?Security for payment
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12

The employer shall provide to the contractor security for payment in the
AMOUNE OF 2 1o e veraerr e Rand
(R i )?[11.4.1,11.10] ?

User note

Where it is expected of the contractor to waive his lien in terms of clause
11.10, the waiver of lien may be extended to subcontracts as follows:

? Extension of waiver of lien

The contractor shall ensure that a waiver of lien is included in all
subcontracts and that the works executed on the site are kept free of all
liens and other encumbrances at all times [11.10] ?

Errata by JBCC
Clause 11.5
Replace "ten (10)" with "five (5)"

Execution (A12 - A17)
Clause 12.0 - Duties of the parties

Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document and "Section B :
Preliminaries” of this Bill No. 1 with reference to the provisions of clauses
12.1.2t0 12.1.6 and 12.2.18 of the JBCC Principal Building Agreement

? Office accommodation

The contractor shall provide, maintain and remove on practical completion
air conditioned office accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be kept clean and fit for
use at all times [12.2.18] ?

? Notice board

The contractor shall erect in a position approved by the principal agent,
maintain and remove on practical completion a notice board recommended
by the South African Institute of Architects and as approved by the principal
agent listing the names and logos of the employer, the contractor, and the
professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice
boards to be erected [12.2.18] ?

User note

Clause 12.1.5 requires the employer to identify access to water, sewer,
stormwater and/or electricity connections to the site.

Should such information be available then it is to be stated here or in the
contract data in detail with a suitable heading in bold.

Reference as [12.1.5]. The user should, however, note that clauses 8.1 and
8.2 of the Preliminaries state that the employer

does not warrant that any water or electricity supplies that may exist are
adequate for the proper execution of the works. Any
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ambiguity in this respect is to be dealt with

Should access to water, sewer, stormwater and/or electricity connections not
be identifiable due to such information not being available or the specific
requirements of the contractor cannot be determined, then the following
clause may be considered in which event a qualified tender may be expected

? Access to water, sewer, stormwater and electricity connections

The employer is not in a position to identify access to water, sewer,
stormwater and/or electricity connections to the site as may be suitable for
the execution of the works. The contractor is to allow what he considers to
be required and is to qualify his tender in detail in this regard, failing which it
shall be taken that the contractor has allowed what will be required for the
execution of the works. In such case no claims for additional cost or loss
shall be entertained [12.1.5] ?

Statutory and other notices
User note

Statutory and other notices which the contractor must submit and/or comply
with before possession of the site can be given are to be stated here or in the
contract data. Reference [12.1.6]

If specific information is not available then the user may consider a clause
along the following lines

? The contractor shall submit and/or comply with all statutory and other
notices that may be required by any local or other authority in order not to
cause any delay to the commencement of the works by the contractor. The
contractor shall pay all deposits or fees in this regard [12.1.6]

It is, however, specifically recorded that the employer shall be responsible
for the timeous approval of building plans by any local or other authorities
and the payment of any fees or charges related thereto ?

Errata by JBCC
Clause 12.2.17 Omit the words "[CD] within ten (10) working days"

Clause 13.0 - Setting out

Clause 14.0 - Nominated subcontractors

Errata by JBCC

Clause 14.1.4 Reference should read "[17.1.14]"
Clause 14.6 Reference should read "[17.1.15; 27.1.8]"
Clause 14.7.2 Reference should read "[27.1.8]"
Clause 14.7.3 Reference should read "[27.2.8]"

Clause 15.0 - Selected subcontractors

Errata by JBCC
Clause 15.2 Reference should read "[17.1.14]"
Clause 15.7.2 Reference should read "[27.1.8]"
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Clause 15.7.3 Reference should read "[27.2.8]"

Clause 16.0 - Direct contractors

Attendance on direct contractors
In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office
and workshop and storage of equipment and materials

2. Allow the use of personnel welfare facilities, where provided

3. Provide water, lighting and single phase electric power to a position within
50m of the place where the direct contract work is to be carried out, other
than fuel or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding, hoisting facilities,
etc provided by the contractor , in common with others having the like right
while it remains erected on the site [16.1]

Errata by JBCC
Clause 16.1.3 Reference should read "[26.5]"

Clause 17.0 - Contract instructions

? Site instructions

Instructions issued on site are to be recorded in a site instruction book
which is to be supplied and maintained on site by the contractor ?

Errata by JBCC
Clause 17.1.3 Reference should read "[13.2.4]"

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

User note

List with a suitable heading in bold any special requirements for practical
completion here. Reference as [19.3.1]

Clause 20.0 - Sectional completion

User note

If sectional completion is applicable, then a clause with a suitable heading in
bold should be inserted, or drawing(s) annexed, to define the various
sections. Reference as [20.1]

Errata by JBCC
Clause 20.2.2 Reference should read "[21.6.2]"

Clause 21.0 - Defects liability period and final completion

Errata by JBCC
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24

25

Clause 21.1 Delete the word "final" in the second last line
Reference should read "[21.6.1]"
Clause 21.9 Reference should read "[21.4 ; 21.6.1]"

Clause 22.0 - Latent defects liability period
Clause 23.0 - Revision of date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not
conform to the specification or the contract drawings shall not constitute
grounds for the extension of the construction period nor for the adjustment of
the contract value [17.1.8, 23.1 & 2]

Errata by JBCC
Clause 23.2 Reference should read "[26.7]"
Clause 23.2.1 Reference should read "[12.1.7]"

Clause 24.0 - Penalty for late or non-completion

Payment (A25 - A27)
Clause 25.0 - Payment

Materials and goods prematurely on site

Materials and goods brought onto the site prematurely shall not be
authorised for payment [25.3.2]

User note
Insert ONE of the following two clauses
? Materials and goods stored off site

Materials and goods stored off site shall not be authorised for payment
[25.3.2] ?

? Materials and goods stored off site

Materials and goods stored off site shall be authorised for payment subject to
a guarantee for advance payment being provided to the employer [25.3.2] ?

? Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value
Added Tax, shall be for the account of the contractor [25.3.4] ?

Prices submitted

Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a
claim under the terms of this agreement and notwithstanding the fact that
such prices

may be used in an interim payment certificate, there is to be no presumption
of acceptance. Should the principal agent wish to accept any such prices
prior to the issue of the certificate of final completion, it shall be in writing
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27
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Errata by JBCC

Clause 25.2 The word : "final" in bold in the second line

Clause 25.10.3 Reference should read "[25.13 ; 26.10]"

New clause 25.12.4 Add the words : "Terminate the agreement [29.14.7]
where the listed options [25.12.1-3] have failed

Clause 26.0 - Adjustment of the contract value and final account

User note

Insert the following where tenant installations/users requirements may be
delayed or omitted

? Tenant installations/users requirements delayed

There is a possibility that certain works related to tenant installations/users
requirements may have to be delayed and may consequently not be
executed prior to practical completion

The employer reserves the right to omit such work without compensation to
the contractor for loss of profit or any other loss which the contractor may
suffer as a result of such omission

Should the contractor be instructed to do so he shall execute this work under
the conditions pertaining to this agreement on the basis that a separate
amount for preliminaries appurtenant to this work (if applicable) is agreed to
between the contractor and the principal agent and on condition that
instruction to

proceed with such work is given to him within a period of three (3) calendar
months after the date of practical completion of the works ?

Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne
by the contractor. This provision shall not preclude an adjudicator or an
arbitrator appointed in terms of this agreement [30.6,7] from making a
determination on costs

The contractor shall review, assess and adjudicate any claims received by
him from any subcontractor and thereafter submit same to the principal
agent with a recommendation in order to assist the principal agent in
adjudicating the claim [26.6]

Errata by JBCC
Clause 26.4.2 Omit the entire clause and renumber thereafter
New clause 26.4.3 "Other proven or unavoidable costs"

Clause 27.0 - Recovery of expense and/or loss

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Errata by JBCC
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29

30
31

32

New clause 28.1.5 and renumber thereafter "Or where an agent has failed to
act in terms of this agreement [6.4] Clause 28.2 Replace the word "defect"
with "default”" in the first line

Clause 29.0 - Termination

Errata by JBCC
Clause 29.1.2 Delete the words : "within the period stated [CD]"

Clause 29.14.1 Change as follows : "Provide or maintain a guarantee for
payment......[11.4 - 5]"

Clause 29.14.2 Reference should read "[12.1.7]"

New clause 29.14.8 "Or where an agent has failed to act in terms of this
agreement [6.4]"

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The second sentence of the introduction where the parties sign the
agreement, namely "Any provision in this agreement...... acceptance by such
subcontractor at any time." is deemed to be deleted

The required information of the parties and the amount of the contract sum
shall be inserted in the agreement for signature of the agreement by the
parties

User note

Refer to the user note on page 2 of this Bill No 1 (Preliminaries) and insert
the proposed clause in the space provided in the contract data where
changes made to the JBCC documentation is to be recorded should the user
wish to adhere to the system of inserting amendments, modifications,
corrections or supplements to the JBCC documentation under the listed
clause headings in this Bill No 1 (Preliminaries)

Tenderer's selection

Before submission of his tender the contractor is to complete the tenderer's
selection in the contract data

User note

All information for the above requires consultation with the contractor. The
principal agent should not pre-select any of the alternatives available to the
contractor

Note 4 on page 10 of the contract data

Note 4 on page 10 of the contract data which relates to any benefit or right in
favour of any subcontractor shall be deemed to be deleted

Contract data

Payment of preliminaries
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33
34

35
36

Where Option B is applicable and the initial construction period is extended
the monthly charge shall be recalculated on the same basis as was initially
applied but taking into account the revised construction period and the
amounts already paid to the contractor [CD26.0]

Adjustment of preliminaries

Where the adjustment of preliminaries is in terms of Option A, the
construction period and the initial construction period shall be calculated in
working days [CD 26.0]

Where the adjustment of preliminaries is in terms of Option A and sectional
completion is required, the contractor shall provide the principal agent with
the division of the categorised amounts into sections. Should the contractor
fail to provide such information within the period stipulated, the categorised

amounts shall be prorated to the value of each section [ CD 26.0]

Where the adjustment of preliminaries is required in terms of Option B and
sectional completion is required, the contractor shall provide the principal
agent with details of the resources required for each section and those that
are common to sections. Should the contractor fail to provide such
information within the period stipulated, Option A shall apply [CD 26.0]

User note

Where removal of lateral support insurance is required and stated as such in
the contract data for the employer to insure, it is to be noted that it may
appear under "no" for the employer to insure where the contractor is to take
out the other insurances. In such a case the following clause is to be inserted

Removal of lateral support insurance

Whilst it is stated in clause 10.0 of the contract data that the employer will
not be responsible for works and other insurances the employer shall
nevertheless be responsible for the removal of lateral support insurance in
the amount stated ?

SECTION B: PRELIMINARIES
Interpretation (B1)

Clause 1.1 - Definitions
Clause 1.2 - Interpretation

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities
User Note

Check 'wet trades' included in the bills of quantities and edit the following
clause as may be necessary

? Multiple procurement
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These bills of quantities are in multiple procurement format ie the 'wet
trades' - earthworks, concrete, formwork and reinforcement, precast
concrete, masonry, waterproofing and sub-surface drainage - are
provisionally (fully?) measured and the subsequent trades are budgetary
allowances and/or provisional sums ?

Clause 2.3 - Availability of construction information

? Budgetary allowances and provisional sums

The budgetary allowances ?and/or provisional sums ? allocated for
subsequent trades included in this agreement will be separately procured,
based on multiple procurement of subcontractors during the construction
period ?

Clause 2.4 - Ordering of materials and goods

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy
Clause 3.2 - Previous work - defects

Clause 3.3 - Inspection of adjoining properties

The Site (B4)

Clause 4.1 - Defined works area

Clause 4.2 - Handover of site in stages

Clause 4.3 - Enclosure of the works

Clause 4.4 - Geotechnical investigation

Clause 4.5 - Encroachments

Clause 4.6 - Existing premises occupied

Clause 4.7 - Services - known

Clause 4.8 - Protection of trees and/or relevant natural features

Management of Contract (B5)

Clause 5.1 - Management of the works
Clause 5.2 - Progress meetings
Clause 5.3 - Technical meetings

Samples, shop drawings and manufacturer's instructions (B6)

Clause 6.1 - Samples of materials
Clause 6.2 - Workmanship samples

Clause 6.3 - Shop drawings
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59
60
61

62

63

64

Clause 6.4 - Compliance with manufacturer's instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)
Clause 8.1 - Water

Clause 8.2 - Electricity
Clause 8.3 - Ablution and welfare facilities
Clause 8.4 - Communication facilities

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

User note

Where details of materials included in prime cost amounts are NOT readily
available and it is therefore not possible for the contractor to price for waste,
the relevant prime cost amount shall be inserted in the bills of quantities as
a lump sum with the contractor being given the opportunity to separately
price his overheads and profit and for taking delivery, etc as called for in this
clause 9.1 of the preliminaries. In such case the fixing only or installation
only of the relevant materials shall be provisionally measured for the
contractor to price and shall be re-measured upon completion

Where details of materials for which prime cost amounts are to be allowed
ARE readily available, the quantity surveyor may elect to insert the relevant
prime cost amount in measured items, which measured items shall contain
sufficient detail for the contractor to price for fixing and installation, waste, etc

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the contractor in terms
of clause 12.2 of the JBCC n/s subcontract agreement

Clause 10.2 - Special attendance

User note

Insert details after the provisional sums (nominated or selected subcontract
amount) for any special attendance where specifically required for each
subcontractor separately
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It is important to note that general attendance only requires the contractor to
'permit the subcontractor to use erected scaffolding, hoisting facilities, etc
provided by the contractor, in common with others having the like right while
it remains erected on the site' (refer to 12.2.13 of the JBCC n/s subcontract
agreement). Many subcontractors qualify their tenders to exclude
scaffolding and/or hoisting facilities. Especially scaffolding could be an
expensive item and it may be necessary in order to avoid claims to require
the contractor to provide for the extended use of scaffolding for specific
subcontracts within a description of 'special attendance' in the applicable bill

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing/sectionally occupied works
Clause 11.3 - Security of the works

Clause 11.4 - Notice before covering work

Clause 11.5 - Disturbance

Clause 11.6 - Environmental disturbance

Clause 11.7 - Works cleaning and clearing

Clause 11.8 - Vermin

Clause 11.9 - Overhand work

Clause 11.10 - Tenant installations by direct contractors
Clause 11.11 - Advertising

Preliminaries Schedule (B12)

Information for completion of schedule

Information necessary for elections and completion of those clauses
contained in the preliminaries schedule which are necessary for tender
purposes is given hereunder. Where no information is given it shall mean
that no specific requirements are expected or that the clause is not relevant
to this specific contract

12.1 - Provisional bills of quantities [2.2]

The quantities are provisional ? Yes/No ?

12.2 - Availability of construction information [2.3]
Construction documentation is complete? Yes/No ?
12.3 - Previous work - dimensional accuracy [3.1]
12.4 - Previous work - defects [3.2]

12.5 - Inspection of adjoining properties [3.3]

12.6 - Defined works area [4.1]
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User Note

Describe the restrictions to the site or areas that the contractor may not
occupy. Reference as [PBA 12.1.4]

12.7 - Handover of site in stages [4.2]
User note

Describe in detail where handover of the site to the contractor is done in
stages

12.8 - Enclosure of the works [4.3]
12.9 - Geotechnical investigation [4.4]
User note

Insert the following clause should a geotechnical investigation report be
available and insert the following annexure

?Refer to Annexure ? For the results of a geotechnical investigation repot ?
12.10 Existing premises occupied [4.6]
User note

If the existing premises are occupied state it here and describe the detall
and/or specific requirements. Reference as [PBA 12.1.2]

12.11 - Services - known [4.7]
User note

Insert details should the contractor be responsible for the preservation of
known services. Reference as [PBA 12.1.3]

12.12 - Protection of trees and/or relevant natural features [4.8]
User note

Expand clause 4.8 of the Preliminaries should there be specific
requirements for the preservation of trees or relevant natural features.
Reference as [PBA 12.1.3]

12.13 - Water [8.1]

Option A (by contractor) ? Yes/No ?

Option B (by employer - free of charge) ? Yes/No ?
Option C (by employer - metered) ? Yes/No ?
12.14 - Electricity [8.2]

Option A (by contractor) ? Yes/No ?

Option B (by employer - free of charge) ? Yes/No ?
Option C (by employer - metered) ? Yes/No ?
12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor) ? Yes/No ?

Option B (by employer) ? Yes/No ?
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12.16 - Communication facilities [8.4]

12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally occupied works [11.2]
Protection/isolation is required ? Yes/No ?

12.19 - Disturbance [11.5]

User note

The following clause may be used should "disturbance" [11.5] need to be
extended

? All work is to be carried out in such a manner as to cause no unacceptable
or unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance
and the like to the public, others, other properties and traffic in so far as they
exceed the permissible limitations set by government legislation or by the
local authority. Any delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an adjustment to the
construction period or contract value whatsoever ?

12.20 - Environmental disturbance [11.6]
? Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling
by whatever means necessary all forms of pollution emanating from the site
during the construction period due inter alia to noise, artificial light, wind-
blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border the site and is used
by the contractor during the execution of the works are kept clean and free
of any dirt or debris caused by the execution of the works ?

? Environmental management plan

The employer has prepared an environmental management plan (EMP)
(refer to Annexure ? for a copy of the relevant plan). The contractor shall
price opposite this item for compliance with all the requirements of such
EMP ?

SECTION C: SPECIFIC PRELIMINARIES
User note

Users shall avoid inserting in Section C items which may be construed as
amending, modifying, correcting or supplementing the provisions of the JBCC
Principal Building Agreement. Such amendments, modifications, corrections
or supplements should be kept to the absolute minimum and should be
inserted in the space provided in the contract data or in a single referenced
annexure as stipulated in the contract data or, when taking into account the
methodology suggested in the user note on page 2 of this Bill No. 1, should
be inserted in Section A under the recited clause headings of the JBCC
Principal Building Agreement in this Bill No. 1

User note : Selected examples of typical clauses are provided to indicate
ways of describing such clauses. Users must delete, adapt or add to these
examples to suit their particular circumstances
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Specific Preliminaries

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the
contractor shall obtain a written warranty, addressed to the employer , from
the entity supplying the materials and/or doing the work and shall deliver
same to the principal agent on the final completion of the contract

The warranty shall state that workmanship, materials and installation are
warranted for a specific period from the date of final completion and that
any defects that may arise during the specified period shall be made good at
the expense of the entity supplying the materials and/or doing the work, upon
written notice to do so.

The warranty will not be enforced if the work is damaged by defects in the
execution of the works , in which case the responsibility for replacement
shall rest entirely with the contractor

Overtime

Should overtime be required to be worked for any reason whatsoever, the
costs of such overtime is to be borne by the contractor unless the principal
agent has specifically authorised, in writing, prior to execution thereof, that
costs for such overtime are to be borne by the employer

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting
the principal agent in implementing proper cost management. The
contractor will be advised by the principal agent of all cost management
procedures which will be implemented to ensure that the final building cost
does not exceed the budget

Overloading

The contractor shall take all necessary steps to ensure that no damage
occurs due to overloading of any portion of the works or temporary works eg
scaffolding, etc. The contractor shall submit details of his proposed loading,
storage, plant erection, etc to the principal agent for approval prior to
proceeding with such loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in connection with the provision
of temporary support work, etc. Any damage caused to the works by
overloading shall be made good by the contractor at his sole expense

Propping of floors below

The contractor is advised that propping of floors below may be required if he
wishes to use any areas of completed suspended reinforced concrete slabs
for vehicle access, storage of materials and goods and location of plant,
scaffolding, etc. The location of these areas and any necessary propping
shall be approved by the principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness
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Flat roof waterproof areas shall be prepared with small sand dykes around
them of a size and enclosing an area approved by the principal agent ,
flooded with water and kept 'ponde for at least forty (40) hours as a test to
ensure the watertightness of the waterproofing and before any further
construction work is carried out above the waterproofing

Green star building certification

User note

Insert the provisions called for by the relevant green star consultant should it
be a requirement that the project be submitted for green star certification

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account their empowerment
rating

The employer will be monitoring the black economic empowerment status of
the contractor throughout the execution of the works

The contractor is to submit to the principal agent on an annual basis a
schedule of spend, split into vendors engaged as subcontractors and
suppliers indicating their BBBEE rating including proof of the said rating

Advertising rights

The employer may elect to contract with advertising agencies for the
erection of advertising hoardings, banners, wraps or the like for the duration
of the contract. The contractor shall not prevent such an arrangement and
will assist in the facilitation of same. Position and type of advertising
structure to be agreed with the principal agent so as not to hinder the
contractor in the meeting of his obligations under this agreement

Confidentiality

The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from
all subcontractors and suppliers. Such information shall not be used in
any way except in connection with the execution of the works

No information regarding this project shall be published or disclosed without
the prior written consent of the employer

Media releases

All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the
employer

The contractor together with his subcontractors shall not, without the prior
written consent of the employer, cause any statement or advertisement to be
printed, screened or aired by the media

SUMMARY OF CATEGORIES

Category : Fixed R...ccoocvvveerviicinnnnn. Category : Value R......ccccceveevvinnnnnn.
Category: Time Ru.cooovveeeeiiicinnnnn,
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SECTION NO. 6
Provisional Sums

PROVISIONAL SUMS
Whre stated, the contractor may allow for profit if required
ELECETRICAL, ELECTRONIC AND MECHANICAL INSTALLATION

General elctrical repairs

Provide the sum of R40 000 (forty thousand rand) for electrical and camera
repairs

Profit
Attendance

ROOF TRUSSES

Provide the sum of R60 000 (Sixty thousand rand) for the provision of roof
trusses supplied by specialist with all relevant compliance Certificates
(Mitek and Erection Certificates) Including all roof timbers.

Profit
Attendance

Carried to Final Summary
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No.

EINAL SUMMARY

Alterations
Building Works
External Works
Preliminaries

Provisional Sums

ADD: CONTINGENCIES

Allow the Amount of R300,000.00 ( Three Hundred Thousand Rands)
for Contingencies to be used or deducted in full at the Principal Agent's
discretion.

SubTotal excluding Value Added Tax
ADD VAT @ 15%:

Carried to Tender
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Part 6: Site Information



C4 Site Information



C4: SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 4.1 of March 2005)

Project title: EMERGENCY REPAIRS AT ISIHOBOTI PUBLIC COMBINED SCHOOL

RFQ No: 2022/07/701

C4 Site Information — Existing operational education facilities

1. GROUND CONDITIONS
Geotech information not available. This is an existing site.
2. UNDERGROUND SERVICES

There are unidentifiable underground services traversing the area of works, care
would need to be taken during excavations.

3. ADJACENT BUILDINGS
No adjacent buildings could be affected by the construction. No particular
precautions have been identified by the Engineer for the protection of this
structure.

4. ENVIRONMENTAL ISSUES

None
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